



ADDENDUM NO. 4
POTTAWATTAMIE COUNTY, IOWA
ROADS OPERATION CENTER – EARTHWORK AND EROSION CONTROL PLANS
Council Bluffs, Iowa

HGM PROJECT # 105120

DATE OF ISSUE: August 7, 2021

DATE OF BID OPENING: Tuesday, August 10, 2021, at 9:00 a.m.

NOTE TO PLANHOLDERS: Please insert this addendum into your copy of the Project Contract Documents. The following additions or changes to the Contract Documents for the above named project are issued by the Engineer and have the same force and effect as though part of the original issued.

PROJECT MANUAL

Notice to Bidders – Page NTB-1, Line 40

AND

Bid Proposal – Page BP-2, Line 2

The Contract Substantial Completion Date shall be extended for each and every day that the contractor is unable to work due to the dissipation of 60% of the pore water pressure in the soil as outlined on Plan Sheet C4.0.

Substantial Completion shall be defined as all earthwork complete, including respreading of the topsoil.

All other stipulations and requirements of the plans and specifications remain in effect. This addendum shall be attached to and made part of the Contract Documents and shall be acknowledged with the bidders proposal.

Respectfully Submitted:

HGM ASSOCIATES INC.

A handwritten signature in blue ink, appearing to read "John E. Jorgensen".

John E. Jorgensen, PE
Project Manager