
 

4940 North 118th Street 
Omaha, NE 68164 
P: 402.491.4144 

www.morrisseyengineering.com 

 

 
addendum                                          
 

    
addendum no. 2   

    

date: 2026-06-09   

    

bid date: 2026-06-16   

  
project name: Gretna Elementary School Hydronic Piping Replacement 
  
project no: 26178 
  
  

 
This addendum is hereby made a part of the contract documents to the same extent as if it were 
originally included therein.  Contract documents shall be considered modified or revised as 
hereinafter described.   

General items 

 
1. The pre-bid meeting sign-in attendance sheet is attached. 

 
2. Project Manual, A101-2017, subparagraph 3.1, REVISE the following: 

a. Tentative commencement of construction is July 1, 2026. 
b. See attached revised page. 

 
3. Project Manual, A101-2017, subparagraph 3.3.1, REVISE the following: 

a. By the following date: October 23, 2026. 
b. See attached revised page. 

 
4. Project Manual, A101-2017, subparagraph 3.4.1, REVISE the following: 

a. …, or (2) November 20, 2026. 
b. See attached revised page. 

 
5. Specification 01 10 00 - Summary 

a. Subparagraph 1.02, ADD the following: 
i. 3.  Separate Low Voltage project not shown on the Drawings that will 

happen concurrently. 

Mechanical items 

 
1. Specification 23 21 13 - HYDRONIC PIPING 

a. Subparagraph 1.04, ADD the following: 
i. C.  Installers of Pressure-Sealed Joints: Installers are to be certified by 

pressure-seal joint manufacturer as having been trained and qualified to 
join piping with pressure-seal pipe couplings and fittings. 
 

b. Subparagraph 2.02, ADD the following: 
i. F.  Copper-Tube, Pressure-Seal-Joint Fittings: 

1. Basis-of-Design Product: Subject to compliance with 
requirements, provide Viega LLC Fittings or comparable product 
by one of the following: 
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a. NIBCO INC. 
2. Source Limitations: Obtain copper-tube pressure-seal-joint 

fittings from single manufacturer. 
3. Housing: Copper. 
4. Smart Connect Technology. 
5. Sealing Element: EPDM. 
6. Tools: Manufacturer’s special tools. 
7. Minimum 200-psig working pressure rating at 250 deg F. 

 
c. Subparagraph 3.01A, 1, ADD the following: 

i. c.  Type L drawn-temper copper tubing with pressure-seal joints. 
 

d. Subparagraph 3.01A, 2, REVISE as follows: 
i. 2.  NPS 2-1/2 and Larger: 

1. a.  Schedule 40 steel pipe with welded joints, flanged joints, or 
grooved mechanical-joint couplings. 

2. b.  Type L drawn-temper copper tubing with pressure-seal joints. 
 

e. Subparagraph 3.06, A, ADD the following: 
i. 6.  Pressure-Seal Joints:  Use manufacturer-recommended tools and 

procedure.  Leave insertion marks on pipe after assembly. 
 

2. Sheet M1.1B - FIRST LEVEL FLOOR PLAN - AREA B - HVAC PIPING 
a. Keynote M216, ADD the following: 

i. The contractor shall provide the proposed accessible metal panel 
solution in shop drawing format.  The proposed solution shall be 
reviewed and revised as desired by the district and engineer prior to 
being furnished by contractor. 

end of addendum 
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EXHIBIT A    INSURANCE AND BONDS 
 
ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), all sections of the Project Manual, Drawings, Specifications, Addenda issued prior to execution of this 
Agreement, other documents listed in this Agreement, and Modifications issued after execution of this Agreement, 
all of which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated 
herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior 
negotiations, representations, or agreements, either written or oral. An enumeration of the Contract Documents, 
other than a Modification, appears in Article 9. 
 
ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others. 
 
ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be: 
(Check one of the following boxes.) 
 

[ «  » ] The date of this Agreement. 
 

[ «  » ] A date set forth in a notice to proceed issued by the Owner. 
 

[ « X » ] Established as follows: 
(Insert a date or a means to determine the date of commencement of the Work.) 

 
The first business day after the Contractor receives a written Notice to Proceed issued by either the 
Owner or the Architect. The notice to proceed shall not be issued until the Agreement has been 
signed by the Contractor, approved by the Owner’s Board of Education, signed by the Owner’s 
authorized representative, and the Owner and the Architect have received all required payment and 
performance bonds and insurance certificates.  Tentative commencement of construction is  
2026. 

 
If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement. 
 
§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. 
 

July 1,
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§ 3.3 Substantial Completion 
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work: 
(Check one of the following boxes and complete the necessary information.) 
 

[ «  » ] Not later than «  » ( «  » ) calendar days from the date of commencement of the Work. 
 

[ « X » ] By the following date: July 31, 2026
 
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates: 
 

Portion of Work Substantial Completion Date 
    

 
§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, 
if any, shall be assessed as set forth in Section 4.5. 
 
§ 3.4 Final Completion 
§ 3.4.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Final Completion of the entire Work by the earlier of (1) 30 days after the Contractor achieves Substantial 
Completion of the Work, or (2) August 28, 2026. 
 
§ 3.4.2 If the Contractor fails to achieve Final Completion as provided in this Section 3.4, liquidated damages, if any, 
shall be assessed as set forth in Section 4.5. 
 
ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be [insert dollar amount ($ [insert amount] ), subject to additions and deductions 
as provided in the Contract Documents. 
 
§ 4.2 Alternates 
§ 4.2.1 Alternates, if any, included in the Contract Sum: 
 

Item Price 
    

 
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 
 

Item Price Conditions for Acceptance 
     

 
§ 4.3 Allowances, if any, included in the Contract Sum: 
(Identify each allowance.) 
 

Item Price 
    

 
§ 4.4 Unit prices, if any: 
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 
 

Item Units and Limitations Price per Unit ($0.00) 
     

 

October 23, 2026 «J

November 20, 2026.

  » 


