Nebraska

Lincoln
FACILITIES PLANNING & CONSTRUCTION
ADDENDUM NO. 1
PROJECT NAME: UNL Facilities Management & Planning Skylight & Roof Replacement
UNL PROJECT NUMBER: C152P028
CONSULTANT: Erikson Sullivan Architects
ADDRESS: 209 South 9th Street
Lincoln Ne. 68508
DATE OF ISSUANCE: November 15, 2011
DATE OF BID OPENING: November 18, 2011

The bid documents dated 11/04/2011 for the above referenced project are amended by this addendum.

NOTICE: This Addendum is issued to all interested prospective bidders as an amendment to the project manual or other
parts of the bidding (contract) documents for the above named project. Reference to this Addendum must be included in
the Bid proposal. The information contained herein shall be fully incorporated into the contract documents as though
originally included therein.

GENERAL:

1. 'Johns Manville' is approved as an acceptable manufacturer for the elastomeric membrane roofing,
provided it meets or exceeds all specifications listed in Section 07 53 00.

2. Work needed to be conducted inside the building to construct the insulated, temporary enclosure below
each of the three skylight areas shall be completed outside of 8-5 business hours, or during the period
UNL staff is on Christmas vacation. All other work is anticipated to be completed from the exterior of the
building.

3. Substantial Completion will be March 31, 2012.

4. Liquidated Damages for not attaining Substantial Completion - $275.00 per calendar day.

5. Staging Area; 3 parking stalls on both the east and west side will be available for staging during
construction. There will also be a 100 feet by 100 feet area in the gravel lot on the north east corner of
19th and Y Street available for storing materials. Parking stall fees and rental of the gravel area will be
the owners responsibility.

6. Current construction budget is $128,400.00

7. Please see attached Pre-Bid Sign-In Sheet.

END OF ADDENDUM NO. 1

1901 Y Street / P.0. Box 880605 / Lincoln, NE 68588-0605
(402) 472-3131 / FAX (402) 472-5908
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