

Addendum #1 - Bid Package #6929-03

Project Name: Lincoln Public Schools District Office
5901 'O' Street
Lincoln, NE
Project No.: 11065
Issued: March 2, 2012

This Addendum is issued by Hampton Construction to all known sub-contractors working on the preparation of proposals associated with the Bid Documents dated February 24, 2012. This Addendum is to authorize the use of the following information in preparing proposals for the above named project.

GENERAL CLARIFICATIONS

- ADD 1-1.** All bids are to include a Bid Bond from the Surety Company.
- ADD 1-2.** The Pre-bid Agenda and Pre-bid Attendance Sheet are included with this addendum.

MODIFICATIONS TO THE SPECIFICATIONS

- ADD 1-3.** Initial release of documents only included Sections 311000 and 312000. The entire specification manual associated with Bid Package 6929-03 is included with this addendum, including Sections 311000 and 312000.

MODIFICATIONS TO THE DRAWINGS

- ADD 1-4.** Refer to Sheet 2 of 5; Replace the entire sheet with Sheet 2 of 5 dated 3-1-12.

End of Addendum #1, Bid Package #6929-03



March 2, 2012

PROJECT: **Lincoln Public Schools – District Office Building**
5901 O Street, Lincoln, NE
Lincoln, Nebraska

RE: Pre-Bid Meeting

- 1) Introduction to Project Team.
- 2) Description of Work
 - a. Site Demolition, Grading, Temporary Fence & Erosion Control.
- 3) Questions prior to Bid need to be directed to:
 - a. Tony Jarecki, Project Manager at (402)489-8858 or TJarecki@hampton1.com
- 4) Project Schedule:
 - a. Bid Date: March 8, 2012 at 2:00pm CST
 - b. Anticipate Start Date: March 19, 2012
- 5) Plans and Specification are available through:
 - a. A & D Technical Supply (Lincoln or Omaha locations).
 - b. Lincoln Builders Bureau
 - c. Omaha Builders Exchange/Construction Update Plan Network
- 6) Addenda:
 - a. No Addendum has been issued
 - b. Addendum #1 will be posted once established (Today or Monday)
- 7) Submit bid to:
 - a. LPS Facilities and Maintenance Office
800 South 24th Street
Lincoln, Nebraska 68510
Bids will be open to the public
- 8) All Bids will be need to include a scope of work. Please indicate on your bid if you are not bidding something. It is recommended that all trades bid the entire scope of work. Follow up with a phone call to Tony Jarecki, if you have any questions.
- 9) Questions/Answers

LPS District Office (Bid Package 01)

Pre-Bid Meeting Attendees

9:00am, March 3, 2012 @ LPS Facilities & Maintenance Office

	Name	Company	Phone	Email
1	Tony Jarecki	Hampton Commercial Construction, Inc.	402-489-8858	Tjarecki@hampton1.com
2	Duane Mundt	Hampton Commercial Construction, Inc.	402-489-8858	Dmundt@hampton1.com
3	Tim Wolfe	LPS	402-436-1072	
4	Matt Westling	Shanahan Inc	402-429-1402	Matthew@Shanahan.com
5	Adam Roof	Gara Trucking	402-794-4314	adam@garatrucking.com
6	Robert Witter	Ayars & Ayars	402-485-8600	rwitter@ayarsayars.com
7	Ben Hoars	LAND	402-477-5263	ben@landconstruction.com
8	Brandon Buerman	Green Solutions	402-612-4775	Brandon@GreenSolutionsEaton.com
9	Rich Parrish	Hampton		
10	Scott Wiegkamp	LPS	402-436-1072	SWIEGKA@LPS.ORG
11				
12				
13				
14				
15				
16				
17				
18				
19				
20				