1 June 2012
MILITARY DEPARTMENT
STATE of NEBRASKA
LINCOLN, NEBRASKA

NEBRASKA ARMY NATIONAL GUARD
CATS BLDG 508 ADMIN REMODEL PROJECT

at
CAMP ASHLAND TRAINING SITE
220 County Road A
Ashland, Nebraska 68003
PROJECT NO. 31090324

ADDENDUM NGO 1

The original specifications and drawings on the STATE OF NEBRASKA REQUEST for PROPOSAL FORM for the
project noted above are amended as noted in this Addendum No. 1.

Receipt of this Addendum shall be acknowledged by inserting its number and date in the space provided on
the Bid Form.

ADDENDUM NO. 1

NOTE TO ALL PLANHOLDERS: Please insert this Addendum into your copy of the Ceniract Documents for the above named
project.

The following changes to the Contract Documents are issued by the CFMO-CMB and shall have the same force and affect as though
a part of the original issue.

THE RECIEPT DATE, TIME and LOCATION of the BID PROPOSAL submission HAS NOT CHANGED.

ITEM NO.
“ADD 1-1 See attached Pre-bid Meeting Attendance sheet. Four (4) pages total.

ADD 12  Owner will be removing existing furnishings within area of new work including pictures and plagues on
walls. Owner will reinstall these items.

ADD 1-3 Owner will be providing and installing all furnishings unless noted otherwise.

ADD 1-4 Owner will be conducting an Asbestos Survey prior to the Contractor beginning work on site. Copy of
report will be available for viewing at the CFMO office.

ADD 1-5 Contractor shall notify Architect prior to bidding, any discrepancies or omissions discovered in the
Contract Documents so that they can be addressed via Addendum. If such discrepancies or omissions
are not clarified vig addendum, the Contract shall bid the product, detail or option that has the highest
cost.
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ADD 1-8

ADD 1-7

ADD 1-8

ADD 1-9

ADD 1-10

ADD 1-11

ADD 1-12

Additional site investigations may be made prior to bidding by contacting CFMO Project Manager, Marc
McNally at 402-309-7479. Do not go to project site without coordinating with the CFMO Project
Manager.

Reference Sheet A1.1. Attached is a revised sheet A1.1 with revisions to Architectural Wood Casework
in Office 111 and Copy Room 131.

Reference Sheet A2.0, detail A1. Change ceiling elevation at Alcove 103A to 7'-10".

Carpet (CPT-1) shall be changed as follows: The existing carpet tiles are no longer available. Change
the new carpet to Bigelow ReMix Modular 24" x 24" Tiles with Eco-Flex ICT backing. Color to be
determined. Submit carpet color binder for selection. Quarter turn installation.

Reference Sheet M1.0. Add General Note.

1. Relocate all fire protection to accommodate new and remodeied ceilings, adjust occupancy as
required. Coordinate with new Reflected Ceiling Plan on sheet A2.0. Add and relocate sprinkier
heads in remodeled areas as required. Relocaté all existing heads in all ceilings in remodel area
and position all new heads in all ceilings in remodeled area so that they are centered in ceiling tiles.

Reference Sheet M1.0. Add the following note to HYAC General Notes.
18. Provide new thermostats as shown and connect to existing HVAC controls. Provide unit controllers
for AHU-1 and 2, and connect to existing HYAC controls. Provide remote alarms for CRAC-1 and 2.

Reference Sheet M3.0. Delete Hot Water Heating Coil for AHU-1 and 2. Existing sysiem is two pipe
cooling and heating. Remove Hot Water Heating Coil Schedule entirely.

THIS ADDENDUM SHALL BE ATTACHED TO AND MADE A PART OF THE DRAWINGS AND SPECIFICATIONS AND SHALL BE
ACKNOWLEDGED WITH THE BIDDER'S PROPOSAL.

End of Addendum No. 1
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BVH

ARCHITECTS

ARCHITECT
BAHR VERMEER HAECKER ARCHITECTS
440 N 8TH ST STE 100
LINCOLN NE 68508
V 402 475 4551
F 402 475 0226
bvh.com

MECHANICAL/ELECTRICAL ENGINEER
ALVINE ENGINEERING
1800 O STREET, SUITE 104
LINCOLN NE 68508
V 402 477 6161
F 402 477 9616
alvine.com
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