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PROJECT: South Dakota State University

 New Headhouse & Greenhouse

 Headhouse Finish Package

 Brookings, South Dakota

  

PROJECT #: 12 0124 / OSE R0312 19X / SDSU 201202336
  

DATE ISSUED: April 4, 2013 
 

 

This addendum is issued by the Architect to all known bidders before receipt of proposals, for the purpose of explaining, interpreting, or 

modifying the original plans and specifications.  When enumerated by the bidder upon the proposal sheet, the inform

instructions given hereon will be equally binding upon all parties as if included in the original plans and specifications.

BIDDER MUST ENTER THE NUMBER OF THIS 

THE FOLLOWING ITEMS ARE GENERAL INFORMATION:
 
AD�1, ITEM 1: 
 

Bidders are to assume there will be no significant frost on the interior soil at the new concrete floor slab. If significant 
is encountered at the time construction begins, required ground thawing will be provided by the Owner or added
contract as a change order. 
 
 

THE FOLLOWING ITEMS ARE APPLICABLE TO THE SPECIFICATIONS:
 
AD�1, ITEM 2: 
 

In reference to the Cover, revise the liquidated damages paragraph to read as follows:
 

This Project Manual provides for liquidated delay damages in the amount of $200 per calendar day after 
2013 for the Contractor’s delay in completion of the work.  See the Bid Form, Agreement for Construction, and 
Article 10 of the General Conditions for details.
 

 
AD�1, ITEM 3: 
 

In reference to the Bid Form, Page 2, note the following changes on the attached revised Bid Form:
 

Revise the 3rd paragraph from the bottom

 
The undersigned acknowledges that they have read and understand the liquidated damages of 
$200/calendar day if the project is not complete by 
 

See Bid Form for revised verbiage for Alternate No. A

   Architecture � Engineering � Interior Design 
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is issued by the Architect to all known bidders before receipt of proposals, for the purpose of explaining, interpreting, or 

modifying the original plans and specifications.  When enumerated by the bidder upon the proposal sheet, the inform

instructions given hereon will be equally binding upon all parties as if included in the original plans and specifications.

BIDDER MUST ENTER THE NUMBER OF THIS ADDENDUM ON HIS PROPOSAL SHEET

 
THE FOLLOWING ITEMS ARE GENERAL INFORMATION: 

Bidders are to assume there will be no significant frost on the interior soil at the new concrete floor slab. If significant 
is encountered at the time construction begins, required ground thawing will be provided by the Owner or added

THE FOLLOWING ITEMS ARE APPLICABLE TO THE SPECIFICATIONS:

revise the liquidated damages paragraph to read as follows: 

This Project Manual provides for liquidated delay damages in the amount of $200 per calendar day after 
2013 for the Contractor’s delay in completion of the work.  See the Bid Form, Agreement for Construction, and 

ns for details. 

note the following changes on the attached revised Bid Form:

from the bottom to read as follows: 

The undersigned acknowledges that they have read and understand the liquidated damages of 
$200/calendar day if the project is not complete by July 31, 2013. 

evised verbiage for Alternate No. A 1 and A 2. 

 

                                                                                           Davis Design, Inc. 

ADDENDUM NUMBER 

AD 1 

ISSUED BY: 

Matt Metcalf, Architect 
Civil Engineer (Banner) 

Mike Wachal, Structural Engineer 
Bryce Johnson, Mechanical Engineer 

Jon Dalton, Electrical Engineer 

is issued by the Architect to all known bidders before receipt of proposals, for the purpose of explaining, interpreting, or 

modifying the original plans and specifications.  When enumerated by the bidder upon the proposal sheet, the information or 

instructions given hereon will be equally binding upon all parties as if included in the original plans and specifications. 

ON HIS PROPOSAL SHEET 

Bidders are to assume there will be no significant frost on the interior soil at the new concrete floor slab. If significant frost 
is encountered at the time construction begins, required ground thawing will be provided by the Owner or added to the 

THE FOLLOWING ITEMS ARE APPLICABLE TO THE SPECIFICATIONS: 

This Project Manual provides for liquidated delay damages in the amount of $200 per calendar day after July 31, 
2013 for the Contractor’s delay in completion of the work.  See the Bid Form, Agreement for Construction, and 

note the following changes on the attached revised Bid Form: 

The undersigned acknowledges that they have read and understand the liquidated damages of 
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AD�1, ITEM 4: 
 
In reference to Exhibit B � Sample of Sealed Envelope, in regard to the delivery address of bids, insert the following: 
 

State Engineer 
Joe Foss Building 
523 East Capitol Avenue 
Pierre, South Dakota  57501 

 
 
AD�1, ITEM 5: 
 
In reference to the Agreement for Construction, Page 1, revise Article III   Date of Commencement to read as follows: 
 

The work shall be commenced within ten (10) consecutive calendar days after the date of issuance of the Notice 
to Proceed by the Owner and shall be substantially completed not later than July 31, 2013, subject to adjustments 
of the contract time as provided in the contract documents. Should the Contractor fail to substantially complete 
the work within the time set forth herein, or within such extra time as may have been allowed by increases in the 
contract, or by formally approved extensions granted by the Owner, the Contractor and the Contractor’s surety 
shall be liable for and shall pay the Owner $200 per calendar day as liquidated damages for each calendar day of 
delay until the work is substantially complete. 

 
 
AD�1, ITEM 6: 
 
In reference to specification Section 087100 – Finish Hardware, 087100 8, make the following changes: 
 

Under HW 1, add note reading “Door hardware to be fully operational (lockable/unlockable) with or without access 
control system.” 
 
Under HW 3, delete Power Transfer Hinge. Transfer Hinge will be added at a later date. 

 
 
AD�1, ITEM 7: 
 
In reference to specification Section 237333 – Indoor Indirect�Fuel�Fired Heating and Ventilating Units, add the 
following text to Article 2.4, Paragraph C:  "Adjustable sheaves shall be replaced with fixed sheaves upon completion of 
balancing." 
 
 
AD�1, ITEM 8: 
 
In reference to specification Section 260513 – Medium Voltage Cables and Connectors, 3.1.D, Add to end of first 
sentence “, or size as indicated on drawings.” Delete from D1. sentence “PVC coated”. 
 
 
 
 

THE FOLLOWING ITEMS ARE APPLICABLE TO THE DRAWINGS: 
 
AD�1, ITEM 9: 
 
In reference to drawing sheets C�102 and C�103, delete the note indicating underground electrical is to be installed by 
SDSU and add the following note: 
 

See Sheet E 104 for requirements/notes regarding installation of new underground electrical (UGE) to building 
area. 
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AD�1, ITEM 10: 
 
In reference to drawing sheet C�103, delete the note under “Utility Separation Note:” and replace with the following: 

 
Contractor will need to verify the location of the existing waterline between sanitary sewer notes 3 and 4 with 
Brookings Municipal Utilities prior to beginning work.  The new sanitary sewer location may need to be modified in 
order to maintain a 10’ separation between the existing waterline and new sanitary sewer.  Contractor must be 
outside tree drip lines when installing utilities. 

 
 
AD�1, ITEM 11: 
 
In reference to drawing Sheet M�101, add keyed note 23 next to HVU 1. Keyed note 23 shall read, “Contractor to verify 
and maintain all required maintenance clearances around HVU 1”. 
 
 
END AD�1 
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Bid Form 

 
South Dakota State University 

New Headhouse and Greenhouse 
Headhouse Finish Package ( REBID 

Brookings, South Dakota 
 

OSE No. R0312((19X 
 
          April 11, 2013 
To: State Engineer       3:00 pm C.D.T. 
 Office of the State Engineer 
 Joe Foss Building 
 523 East Capitol       Phone: 605(773(3466 
 Pierre, South Dakota 57501      Fax: 605(773(5980 
 
The undersigned, being familiar with the local conditions affecting the work, and with the Contract 
Documents, including the Invitation to Bid, Instructions to Bidders, Bid Form, Explanation of 
Alternates, Modification to Bid Form, Bid Bond Form, Performance and Payment Bond, 
Acknowledgment of Surety, Sample Certification of Surety, Non(Resident Bidder Affidavit, Form of 
Agreement for Construction, General Conditions, Special Conditions, Technical Specifications, Plans 
and Addenda which govern the purchase of material and labor and the awarding of contracts hereby 
proposes to do all the work and provide all the material and equipment which pertains to  

 
South Dakota State University 

New Headhouse and Greenhouse 
Headhouse Finish Package ( REBID 

Brookings, South Dakota 
 

OSE No. R0312((19X 
 
as provided for in the Plan and accompanying Specifications dated February 20, 2013 for the 
following base bid: 
 
BASE BID ______________________________________________________________________ 
 
______________________________________________________ DOLLARS    $_____________ 
 
 

Alternate No. A�1 ( Add DSS(1 and DSS(2 and all associated piping,  
controls and electrical work. Delete ductwork from mains serving  
Office 104 and Office 113. Delete electric heater in Office 113. See  
drawings for clarification.  Add to the base bid the sum of: 
 
______________________________________________________ DOLLARS ($_____________) 
 
 
Alternate No. A�2 ( Add infloor radiant heat piping and all associated  
manifolds and piping. Also includes adding 2(inch rigid insulation and  
5(inch thick concrete slab as shown / described on the Drawings.  See  
drawings for clarification.  Add to the base bid the sum of: 
 
______________________________________________________ DOLLARS ($_____________) 
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The Owner also reserves the unrestricted privilege to reject any unit prices for additions to or 
deductions from the scheduled amount of work as given in the Bid, if the same are considered 
excessive or unreasonable, or to accept by including the same in the contract as unit prices 
applicable in the event of addition to or deduction from the work to be performed under the contract, 
any or all such unit prices which may be considered fair or reasonable. 
 
The above bid includes all applicable State and Municipal Sales and Use Taxes on materials, and 
State and Municipal Excise Taxes and all other State and Federal Taxes that would affect the amount 
of the bid.  (See Instructions to Bidders(SD Sales and Use Tax Information for Public Contracts.) 
 
A Performance and Payment Bond as required by General Conditions will not be required on 
contracts which do not exceed Fifty Thousand Dollars ($50,000).  (See SDCL 5'21'1.1 as amended). 
 
If discrepancies remain at the time of substantial completion, a value will be assigned to each of the 
discrepancies and two (2) times their estimated value will be retained from payment to the contractor 
until completed and accepted.  (See SDCL 5'18'13 as amended). 
 
 Within ten (10) days after Contractor's receipt of the Agreement for Construction, the 

Contractor shall submit to the Office of the State Engineer, the executed Agreement for 

Construction, Performance and Payment Bond, Certificates of Insurance and 

Affirmative Action Plan (if applicable). 
 
 Work shall be commenced within ten (10) consecutive calendar days after written 

Notice to Proceed by the State Engineer and shall be substantially completed on or 

before July 31, 2013. 
 
The undersigned acknowledges receipt of the following addenda to the drawings and/or specifications 
(give number and date of each): 
 
Addenda Nos. __________________ dated ___________________________________ respectively. 
 
Addenda Nos. __________________ dated ___________________________________ respectively. 
 
 
The undersigned acknowledges that they have read and understand the Asbestos(Containing 
Materials Statement contained in the project manual. 
 
The undersigned acknowledges that they have read and understand the liquidated damages of $200 
per calendar day if the project is not complete by July 31, 2013. 
 
Accompanying this proposal is a certified check, cashier's check or draft in the amount of 5% of the 
base bid and all add alternates, and drawn on a State or National Bank in the amount of 
$___________________________ or a 10% bid bond issued by a surety authorized to do business in 
the State of South Dakota, in the amount of $___________________________.  (Not applicable if 
Bid is under $50,000.) 
 
In submitting this bid, it is understood that the right is reserved by the Owner to reject any and all bids 
and to waive any irregularities.  It is further understood by the Bidder that he may not withdraw his Bid 
within 30 days after the actual opening thereof. 
 



 
May 1, 2012 Page 3 of 3 Pages 06ExhibitA.doc 

In submitting this bid, bidder asserts it has reviewed all provisions of the General Conditions including 
the provision for assessment of liquidated delay damages found in Article 10 of the General 
Conditions. Bidder agrees that the damages anticipated by the Owner in the event of delay in 
completion of the project are uncertain in amount and difficult to prove; the amount stipulated in 
Article III of the Agreement for Construction is a reasonable amount in light of the anticipated loss 
and injury; and the Owner’s actual damages in the event of delay would be impracticable or extremely 
difficult to fix. Bidder agrees to be bound by the liquidated damages set forth in Article III of the 
Agreement for Construction. Bidder further agrees that the liquidated amount stipulated in Article III of 
the Agreement for Construction is not a penalty. 
 
 

 
BIDDER: _____________________________________________________________ 

(Type Name of Firm) 
 
BY:  _________________________________________________________________ 

(Signature of Firm’s Representative) 
 
       _________________________________________________________________ 

(Type Name and Title of Firm’s Representative) 
 
TELEPHONE NO. ______________________________________________________ 
 
FACSIMILE NO.  _______________________________________________________ 
 
E(MAIL ADDRESS______________________________________________________ 
 
BUSINESS ADDRESS __________________________________________________ 
 
   ___________________________________________________ 
 
STATE OF INCORPORATION ____________________________________________ 
 


