



ARCHITECTURE • ENGINEERING • INTERIOR DESIGN

ADDENDUM

PROJECT: Cherry County Hospital
Patient Wing - Toilet Room Renovation
Valentine, Nebraska

ADDENDUM NUMBER

AD-1

ISSUED BY:

Greg Smith, Architect

PROJECT #: 11-0148

DATE ISSUED: Wednesday, June 19, 2013

This addendum is issued by the Architect to all known bidders before receipt of proposals, for the purpose of explaining, interpreting, or modifying the original plans and specifications. When enumerated by the bidder upon the proposal sheet, the information or instructions given hereon will be equally binding upon all parties as if included in the original plans and specifications.
BIDDER MUST ENTER THE NUMBER OF THIS ADDENDUM ON HIS PROPOSAL SHEET

THE FOLLOWING ITEMS ARE APPLICABLE TO THE SPECIFICATIONS:

AD-1, ITEM 1:

In reference to the Invitation to Bid, make the following changes:

Pre-Bid Meeting has been postponed to Wednesday, June 26, 2013 at 1:30 pm, C.D.T.

Bid due date has been postponed to Wednesday, July 31, 2013 at 2:00 pm, C.D.T.

END AD-1