

ADDENDUM NO. 1
73 U-0145-01 : KLINK 1R on K-156 & US-56
LARNED, KANSAS

The following item is being issued as Addendum No. 1 for the above-referenced project. This addendum will modify the plans and specifications accordingly. Immediate confirmation on the receipt of this addendum is requested to Alfred Benesch & Company. In addition, receipt of this addendum shall be confirmed in the appropriate location on the proposal.

1. Page 9, of the Proposal Section of the Specification Manual. Delete Paragraph 5. and replace with the following:
 5. The Undersigned further agrees that if awarded the Contract, he will commence work within ten (10) calendar days after receipt of Notice to Proceed and that he will complete the work within **20 Working Days** of the mailing or delivery of the Notice to Proceed. The Project Completion Date shall be **November 23, 2013**. Working Days and Prosecution and Progress shall be as per 2007 KDOT Standard Specifications; and that he shall pay liquitaded damages in accordance with the SUPPLEMENTARY CONDITIONS in the amount of **Two Hundred Dollars (\$ 200.00)** for each calendar day the work remains uncompleted after the expiration of Contract time.

The contractor further agrees he will commence the work on or about

_____, 20____.



Addendum issued on August 22, 2013.

Distributed to entire plan holder's list by Alfred Benesch & Company.

Charles L. Goodman, P.E.