



ARCHITECTURE • ENGINEERING • INTERIOR DESIGN

ADDENDUM

PROJECT: University of South Dakota
Carpenters Storage
Roof Modifications
Vermillion, South Dakota

ADDENDUM NUMBER

AD-1

ISSUED BY:

Matt Metcalf, Architect

PROJECT #: 13-0105

DATE ISSUED: Thursday, August 22, 2013

This addendum is issued by the Architect to all known bidders before receipt of proposals, for the purpose of explaining, interpreting, or modifying the original plans and specifications. When enumerated by the bidder upon the proposal sheet, the information or instructions given hereon will be equally binding upon all parties as if included in the original plans and specifications.
BIDDER MUST ENTER THE NUMBER OF THIS ADDENDUM ON HIS PROPOSAL SHEET

THE FOLLOWING ITEMS ARE APPLICABLE TO THE SPECIFICATIONS:

AD-1, ITEM 1:

As a matter of clarification, The Project Manual provides for liquidated delay damages in the amount of \$250.00 per calendar day for the Contractor's delay in completion of the work. See the Bid Form, Agreement for Construction, and Article 10 of the General Conditions for details.

END AD-1