
Bid Bulletin #1 Page 1 of 1 York Assisted Living Facility 

Sampson Construction Co., Inc. 

3730 South 14
th

 Street 

Lincoln, NE 68502 

Phone:  (402) 434-5450 

FAX:  (402) 434-5466 

 

Bid Bulletin #1  

 

 

PROJECT:   York Assisted Living Facility 

  

 

DATE:   January 23, 2014 

 

This Bid Bulletin, applicable to the above project, is issued to all known plan holders before receipt of 

proposals. 

 

This Bid Bulletin includes items 1-1 through 1-5.  Each item shall be fully incorporated into the 

Bidding/Contract Documents and have the same force and effect as though originally included.  Bidders 

shall acknowledge receipt of this Bid Bulletin on the bid form. 

 

Item 1-1 Attached is the Summary of works and Bid forms. 

 

Item 1-2 Attached is the schedule for Willow Brook. 

 

Item 1-3 Please note Bid Bulletin #1 on the Bid Form. 

 

Item 1-4 Pre-Bid has been set for January 28
th
, 2014 at Willow Brook (2714 N. Lincoln Ave, York  

NE 

 

Item 1-5 Bidders are reminded that sealed bids will be received no later than 1:00 p.m. CST 

February 6
th

, 2014 at the York General Hospital, 2222 N. Lincoln Ave, York, NE  

68467. Faxed bids will be allowed. Fax bids to the Attention of Bob Ailor at (402) 

362-0499.  A bid bond or certified check, made payable to York General Hospital for 5% 

of the bid amount will be required.  A performance and payment bond will be required on 

all contracted work and this cost should be included in your bid.   

 

End of Bid Bulletin #1 

















































































































































Programme Title:

Programme

Prog no: A

Date: 12/31/2013

Drawn: 2/16/2006

Revision no: A

Rev. date: 4/27/2006

Author: Planner - Chart Properties

willow Brook Addition
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