

HAMPTON COMMERCIAL CONSTRUCTION, INC.
3701 Union Drive, Suite 100
Lincoln, NE 68516
www.hampton1.com
(402)489-8858 • (402)489-9287 F A X



**HAMPTON
CONSTRUCTION**

PROJECT

Name The Career Academy - Bid Package 3
Owner SCC
Bids Due 6/5/2014 Time 2:00 p.m.

ADDENDUM

Number 1

DATE

Issued 5/23/2014
Bid Date Change _____ Yes X No New Bid Date _____

DRAWINGS

Drawings Issued? _____ Yes X No

REMARKS

INCLUDED: 1 page of text from Hampton Commercial Construction
2 pages of preliminary construction schedule

REMINDER: Bids are to be delivered at:

**LPS Facilities & Maintenance Department
800 S 24th Street
Lincoln, NE 68510**

HAMPTON COMMERCIAL CONSTRUCTION, INC.
3701 Union Drive, Suite 100
Lincoln, NE 68516
www.hampton1.com
(402)489-8858 • (402)489-9287 F A X



THE CAREER ACDEMY
8800 O STREET
LINCOLN, NE

ADDENDUM #1 – PART 1
Bid Package 3

May 23, 2014

The following changes have been made in the Contract Documents; and insofar as the Contract Documents are inconsistent therewith, the changes mentioned hereinafter shall govern:

BIDDING AND CONTRACT DOCUMENTS

SECTION 00 2400 – DESCRIPTION OF WORK

1. General Notes:

- a) The preliminary construction schedule has been included to allow anticipated timing for scopes of work and durations for use during bidding.
- b) Metal Z-girt framing behind Copper wall panel system is by Contract CCA 09.1 – Framing/Drywall. Plywood sheathing behind Copper wall panel system is by Contract CCA 06.1 – Rough Carpentry.
- c) The HSS 3x3x1/4 & anchor bolts associated with the stair ST05 is by Contract CCA 05.3 – Misc Metals.

SECTION 00 7200 – GENERAL CONDITIONS OF THE CONTRACT

- 1. Page 8 – Paragraph 2.4.1
 - a. Line 2 – Change ‘seven-day’ to ‘48 hour’.
- 2. Page 9 – Paragraph 2.4.1
 - a. Line 1 – Change ‘may after such seven-day’ to ‘after such 48 hour period may at their discretion’.
 - b. Line 2 – Change ‘seven-day’ to ‘48 hour’.
 - c. Line 3 – Change ‘seven-day’ to ‘48 hour’.



