



ADDENDUM NO. 1

**TITLE: HUMPHREY PUBLIC SCHOOL POST TENSION TRACK AND FOOTBALL FIELD PROJECT
HUMPHREY PUBLIC SCHOOLS**

**PROJECT: REGA NO. 131295
BVH Project L13487
ADDRESS: 405 South 7th Street
DATE OF ISSUE: October 23, 2104**

**LOCATION: Humphrey, Nebraska
DATE OF ADVERTISEMENT: October 8, 2014
DATE OF BID OPENING: November 4, 2014**

NOTE TO ALL PLAN HOLDERS: Please insert this Addendum into your copy of the contract documents for the above named project.

The following changes to the contract documents are issued by the Architect/Engineer, shall be attached and made a part of the plans and specifications and shall have the same force and effect as though a part of the original issue. All other stipulations and requirements of the plans and specifications remain in effect.

CHANGES TO THE PROPOSAL FORMS:

Add: Table of Contents, Appendix A in its entirety.

Delete: Section 00200 Instructions to Bidders Article 5 Section 5.01 "Thursday" in its entirety.

Add: Section 00200 Instructions to Bidders Article 5 Section 5.01 "Tuesday" in its entirety.

Delete: Section 00200 Instructions to Bidders Article 17 Section 17.01 "605 S 6th Street, Albion, NE 68620 in its entirety.

Add: Section 00200 Article 17 Section 17.01 "405 South 7th Street, Humphrey, NE 68642" in its entirety.

Add: Bid Form 400, Alternate Bid Item Number 2: Owner will provide temporary electrical power to contractor for this project, in its entirety.

Delete: Bid Form 400: Alternate Bid Item Numbers 3, 4 and 5 in their entirety.

Delete: Section 00500, Standard Form of Agreement between Owner and Contractor in its entirety

Add: Section 00500, AIA Document A101-2007 Standard Form of Agreement Between Owner and Contractor in its entirety.

Delete: Section 00700, Standard General Conditions in its entirety

Add: Section 00700 AIA Document A201-2007 General Conditions of the Contract for Construction in its entirety.

Delete: Section 00800, Supplementary Conditions in its entirety.

Add: Appendix A in its entirety.

CHANGES TO THE SPECIFICATIONS:

Add: BVH, Humphrey Public School – Track and Field ADD #1 in its entirety.

CHANGES TO PLAN SHEETS

SHEET C1.3

Delete: On Detail 1/C1.3 wording, 6” Limestone Base Course (Washed) (5”) 3/8” Crushed Limestone Base Stone, (1”) 1/4” Crushed Limestone Finished Layer, in its entirety.


Add: On Detail 1/C1.3 wording; 5” of (3/4”) Clean Limestone Base Course, and 1” of (3/8”) Finished Layer Washed Chips, By Contractor in its entirety.

SHEET A1.1

Delete: Detail C1 Bleacher Demo Plan in its entirety.

Add: Detail C1 Bleacher Demo Plan in its entirety.

Respectfully Submitted,
REGA ENGINEERING GROUP, INC


Dan J. Rosenthal, P.E.