

ADDENDUM NO. #1

PROJECT NAME: Health & Sports Center Arena Seating Upgrade
UNL PROJECT NUMBER: K031P011

CONSULTANT: University of Nebraska at Kearney
Facilities Management & Planning
2507 19th Avenue
Kearney, NE 68849-4310

DATE OF ISSUANCE: March 9, 2015
DATE OF BID OPENING: Currently March 10, 2015

The bid documents dated January 27, 2015 for the above referenced project are amended by this addendum.

NOTICE: This Addendum is issued to all interested prospective bidders as an amendment to the project manual or other parts of the bidding (contract) documents for the above named project. Reference to this Addendum must be included in the Bid proposal. The information contained herein shall be fully incorporated into the contract documents as though originally included therein.

CLARIFICATIONS TO THE PROJECT MANUAL:

SECTION 01 10 00 - Summary of Work

CLARIFICATION:

1. Clarification to Part 1 -GENERAL - "1.2 PROJECT DESCRIPTION"
The schedule information listed as "The project is scheduled to start May 27, 2015 with substantial completion by July 1, 2015." Applies to the Base Bid of this project, all portions of this project that involve work on the Arena Floor need to be performed within this scheduled window. The University is open to other proposed schedules for completing the non-Arena Floor seating work concerning this project.

END OF ADDENDUM NO. #1