

ADDENDUM NO. 1

PROJECT NAME: UNK Foster Field Retaining Wall

UNK PROJECT NUMBER: K900P016

CONSULTANT: Miller & Associates, Consulting Engineers, P.C
ADDRESS: 1111 Central Avenue
Kearney, NE 68847

DATE OF ISSUANCE: March 11, 2015
DATE OF BID OPENING: March 17, 2015

The bid documents dated March 11, 2015 for the above referenced project are amended by this addendum.

NOTICE: This Addendum is issued to all interested prospective bidders as an amendment to the project manual or other parts of the bidding (contract) documents for the above named project. Reference to this Addendum must be included in the Bid proposal. The information contained herein shall be fully incorporated into the contract documents as though originally included therein.

QUESTIONS AND MODIFICATIONS TO THE PROJECT MANUAL:

SECTION (Excavation, Trenching, Bedding and Backfilling) Page 6-1

MODIFICATIONS:

SECTION 6.10 - General

1. Add the following specification information – Construction Staking

The CONTRACTOR shall be responsible for laying out the work from the established reference points. The OWNER will pay the ENGINEER for construction staking. The CONTRACTOR will not be allowed extensions of time or damages because of delays caused by insufficient line and grade unless the ENGINEER has been notified 3 working days in advance. Relocation or restoration of stakes shall be performed at the CONTRACTORS'S expense.

SECTION (Concrete Curbs, Curbs and Gutters, Valley Gutters, Sidewalks and Driveways)
Page 6-1

MODIFICATIONS:

SECTION 11.10 - General

2. Add the following specification information – Concrete Pavement Alternate Grading

If the alternate for the concrete paving is not accepted, the area will need to be graded and sub-grade prepared and tested for concrete as shown in the Detailed Drawings. NO separate payment will be made for fine grading/subgrade preparation or testing.

QUESTIONS AND MODIFICATIONS TO THE DRAWINGS:

DRAWING NO. – LOCATION DRAWING

MODIFICATIONS:

DRAWING NO. Location Map, DETAIL-Stockpile Area

1. Add the following attached – Location Drawing

Attached is a Location Map indicating the stockpile area, and project location.

Other Clarification/Information:

Attendance Sheet is attached for reference.

END OF ADDENDUM NO. 1

Foster Field Retaining Wall
Meeting Attendance

Project #K900P016

Name	Organization	Phone	Email
Jacy Todd	J&H Contracting	308-894-1970	acejc70@yahoo.com
Mike Alexander	River Valley Hardscapes	302-325-1244	mike.rivervalley@outlook.com
Jared Alexander	Linhart Construction	402-216-1589	alexander@linhartconstruction.com
Charles Beck	NBDC PTAC	308-865-8244	cwbeck@unomaha.edu
Drue Bamesberger	Lacy Construction	308-384-2866	drue.bamesberger@lacygc.com
Steve Gribbs	Lacy Construction	308-384-2866	steve@lacygc.com
Travis Mason	Miller & Associates	308-234-6456	tmason@millier-engineers.com

