DAV/S

ARCHITECTURE * ENGINEERING * INTERIOR DESiGN

ADDENDUM

PROJECT: South Dakota State University ADDENDUM NUMBER

New Headhouse & Greenhouse AD-1

Greenhouse Package

ISSUED BY:

Matt Metcalf, Architect
Brad Wermers, Civil Engineer (Banner)
Mike Wachal, Structural Engineer
Bryce Johnson, Mechanical Engineer
Jon Dalton, Electrical Engineer

Brookings, South Dakota

PROJECT #: 12-0124 / OSE R0312-19X / SDSU 201202336

DATE ISSUED: Thursday, March 31, 2016

This addendum is issued by the Architect to all known bidders before receipt of proposals, for the purpose of explaining, interpreting, or
modifying the original plans and specifications. When enumerated by the bidder upon the proposal sheet, the information or
instructions given hereon will be equally binding upon all parties as if included in the original plans and specifications.
BIDDER MUST ENTER THE NUMBER OF THIS ADDENDUM ON HIS PROPOSAL SHEET

THE FOLLOWING ITEMS ARE GENERAL INFORMATION:

AD-1, ITEM 1:

As a matter of clarification, no rolling benches are to be included in the base bid amount.

AD-1, ITEM 2:

In reference to the Pre-Bid Meeting held on Tuesday, March 29, 2016, beginning at 11:00 am, see attached agenda and
sign-in sheet for those in attendance.

AD-1, ITEM 3:

As a matter of clarification, no videotaping of Owner training is required.

THE FOLLOWING ITEMS ARE APPLICABLE TO THE SPECIFICATIONS:

AD-1, ITEM 4:

In reference to Exhibit A — Bid Form, see attached revised Bid Form showing the following changes:

Under Alternate No. 2, change “as shown on Sheet E-103” to read “as shown on Sheet A-103”.
Revisions to Alternate No. 4.
Addition of Alternate No. 6.
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AD-1, ITEM 5:

In reference to Exhibit A-1 — Modification to Bid Form, see attached revised Modification to Bid Form showing the
following changes:

Under Alternate No. 2, change “as shown on Sheet E-103” to read “as shown on Sheet A-103”.
Revisions to Alternate No. 4.
Addition of Alternate No. 6.

AD-1, ITEM 6:

In reference to the Agreement for Construction, Article Ill — Date of Commencement and Completion, change the
substantial completion date from June 30, 2017 to July 21, 2017. (NOTE: July 21, 2017 is the date liquidated damages
will start being assessed.)

AD-1, ITEM 7:

In reference to Section 012300 — Alternates, under Article 3.1, make and add the following:
Under Alternate No. 4, add Rooms 120, 124, 126, 128, and 130.

F. Alternate No. A-6:

1. Alternate No. A-6: Complete all construction (substantially complete) by March 3, 2017.
(Note: Liquidated damages DO NOT apply to this early completion date.)

AD-1, ITEM 8:

In reference to Section 131230 — Greenhouse Structures, make the following corrections:

Article 1.1 — Summary, Paragraph A, under Subparagraph 3, delete the reference to “rolling benches”. (Rolling
benches are only to be provided in the rooms noted under Alternate No. 2.)

Article 1.2 — References, delete Paragraph A. (NOTE: All aluminum to be mill finish.)

Article 2.1 — Greenhouse Manufacturer, Paragraph A, under Sub-paragraph 1, add the following approved
manufacturers:

c. Winandy Greenhouse Company, Inc. Indiana (Telephone: 765-935-2111)

Article 2.2 — Greenhouse System, Paragraph B, Subparagraph 1, revise sub-subparagraph j to read as follows:
j. Glass lite widths will divide the bay into four lites maximum or 30” width versus 40” width.

Article 2.2 — Greenhouse System, Paragraph B, Subparagraph 1, revise sub-subparagraph k to read as follows:
k. Roof system shall apply as standard 3/8 inch lap for sloped roof glazing.

Article 2.2 — Greenhouse System, Paragraph C, revise Subparagraph 1, to read as follows:

1. Roof glazing shall be 3/16 inch clear, tempered glass. Lapped 3/8 of an inch.
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Article 2.6 — Greenhouse Equipment, Paragraph B, revise first sentence to read as follows:

Rolling Benches (Alternate No. 2): Provide 5 ft wide by 27 ft long rolling benches where shown /
described for Alternate No. 2.

AD-1, ITEM 9:

In reference to Section 235216 — Condensing Boilers, under Article 3.5, Paragraph A, delete sentence reading “Video
training sessions.”

AD-1, ITEM 10:

In reference to Section 260533 — Raceways and Boxes for Electrical Systems, remove any mention of Alternate E-2,
and any mention of aluminum conduit, fittings, boxes, etc.

THE FOLLOWING ITEMS ARE APPLICABLE TO THE DRAWINGS:

AD-1, ITEM 11:

In reference to Sheet A-201, add note reading “Metal panel faced knee wall to be equal to Type CS, 26-gauge; color to
be Parchment; Kynar finish (ultra-kote) by Chief Industries. To match vertical metal siding on existing headhouse.

AD-1, ITEM 12:

In reference to Sheet P-501, refer to Plumbing Fixture Schedule, Hubbel Power Systems Polycast 600 Series is an
approved manufacturer for TD-1.

AD-1, ITEM 13:

In reference to Sheet E-101, refer to sketch E-101.1, and E-101.2 for changes on Lighting Sheet.

AD-1, ITEM 14:

In reference to Sheet E-601, refer to all Combo Control Panels note 4, change to read. “Provide lighting load contactors
as required”.

END AD-1
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SDSU Greenhouse
Pre-Bid Meeting
Location: Onsite/Facilities and Services Building

Date: 3/29/16, 11:00

Present: Jon Healy Project Manager SDSU F&S

John Ullmann Project Manager SD OSE

1. Discussion
a. Bid Date: April 6™, 2:00pm. Bids submitted to the Office of the State Engineer
i. Fax Mods; Only one fax machine, submit early
b. All Pre-bid questions routed through Davis Design
¢. Bid Bulletin
i. Added alternate for early completion date (March 3™ 2017)
ii. Change contractual completion date to July 21
d. Bid Form
i. Acknowledge addendum
ii. Acknowledge alternates
e. Site Access
i. Details of site and staging areas will be discussed post bid
1. Projects in surrounding areas and school schedule will impact staging
areas and construction areas
f.  Product Substitutions
i. Discuss with architect/engineer prior to bidding
g. Questions?
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EXHIBIT “A”

BID FORM
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BID FORM

South Dakota State University
New Headhouse and Greenhouse
Greenhouse Package
Brookings, South Dakota

OSE No. R0312--19X

April 6, 2016
To: State Engineer, Office of the State Engineer
Joe Foss Building
523 East Capitol Phone: 605-773-3466
Pierre, South Dakota 57501 Fax: 605-773-5980

The undersigned, being familiar with the local conditions affecting the work, and with the Contract
Documents, including the Invitation to Bid, Instructions to Bidders, Bid Form, Explanation of Alternates,
Modification to Bid Form, Bid Bond Form, Performance and Payment Bond, Acknowledgment of Surety,
Sample Certification of Surety, Non-Resident Bidder Affidavit, Form of Agreement for Construction,
General Conditions, Special Conditions, Technical Specifications, Plans and Addenda which govern the
purchase of material and labor and the awarding of contracts hereby proposes to do all the work and
provide all the material and equipment which pertains to

South Dakota State University
New Headhouse and Greenhouse
Greenhouse Package
Brookings, South Dakota

OSE No. R0312--19X

as provided for in the Plan and accompanying Specifications dated

for the following base bid and alternates:

BASE BID

DOLLARS (S )

Alternate No. 1: Lower the greenhouse eaves (center line of gutter) from 11'- 6" to 10' - 0".

Deduct from the base bid the sum of

DOLLARS ($ )
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Alternate No. 2: Add rolling benches in Rooms 125, 127, 128, and 129.

Add to the base bid the sum of

DOLLARS $ on a per room

basis for a total add of DOLLARS $§
for all 4 rooms as shown on Sheet A-103.

Alternate No. 3: Provide and install necessary pumps, piping, and controls associated with below floor
heating system in existing headhouse as shown on drawing Sheet M-101.

Add to the base bid the sum of

DOLLARS $

Alternate No. 4: Provide / install metal halide / high pressure sodium grow lights in Rooms 120, 121,
122,123,124, 125,126,127, 128, 129, 130, and 131.

Add to the base bid the sum of

DOLLARS S on a per

room

basis for a total add of DOLLARS $§

for all 7 rooms as shown on Sheet E-101

Alternate No. 5: Provide / install LED grow lights in lieu of metal halide / high pressure sodium grow
lights in Rooms 120, 121, 122, 123, 124, 125, 126, 127, 128, 129, 130, and 131.

Add to the base bid the sum of

DOLLARS $ on a per room

basis for a total add of DOLLARS $

for all 12 rooms as shown on Sheet E-101

Alternate No. 6: Complete all construction (substantially complete) by March 3, 2017.

Add to / deduct from the base bid the sum of

DOLLARS $

(Note: Liquidated damages DO NOT apply to this early completion date.)
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TEMPERATURE CONTROL COST BREAKOUT:

Included in the base bid amount above is the following cost for "campus" temperature control
costs as defined in specification sections 230900 and 230993.

DOLLARS $

NOTE: This cost is not to include temperature control costs for the greenhouse as defined in specification Section 131230.

The Owner also reserves the unrestricted privilege to reject any unit prices for additions to or
deductions from the scheduled amount of work as given in the Bid, if the same are considered excessive
or unreasonable, or to accept by including the same in the contract as unit prices applicable in the event
of addition to or deduction from the work to be performed under the contract, any or all such unit
prices which may be considered fair or reasonable.

The above bid includes all applicable State and Municipal Sales and Use Taxes on materials, and State
and Municipal Excise Taxes and all other State and Federal Taxes that would affect the amount of the
bid. (See Instructions to Bidders-SD Sales and Use Tax Information for Public Contracts.)

In addition, any material furnished by the State for use in this project is subject to Use Tax and Excise
Tax. The total taxable value of materials furnished by the State for this project is $ N/A .

A Performance and Payment Bond as required by General Conditions will not be required on contracts
which do not exceed Fifty Thousand Dollars (550,000). (See SDCL 5-21-1.1 as amended).

If discrepancies remain at the time of substantial completion, a value will be assigned to each of the
discrepancies and two (2) times their estimated value will be retained from payment to the Contractor
until completed and accepted. (See SDCL 5-18-13 as amended).

Within ten (10) days after Contractor's receipt of the Agreement for Construction, the
Contractor shall submit to the Office of the State Engineer, the executed Agreement for
Construction, Performance and Payment Bond, Certificates of Insurance and Affirmative
Action Plan (if applicable).

Work shall be commenced within ten (10) consecutive calendar days after written Notice to
Procced by the State Engineer and shall be substantially completed

The undersigned acknowledges receipt of the following addenda to the drawings and/or specifications
(give number and date of each):

Addenda Nos. dated respectively.

Addenda Nos. dated respectively.

The undersigned acknowledges that they have read and understand the Asbestos-Containing Materials
Statement contained in the project manual.
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Accompanying this proposal is a certified check, cashier's check or draft in the amount of 5% of the base
bid and all add alternates, and drawn on a State or National Bank in the amount of $
or a 10% bid bond issued by a surety authorized to do business in the State of South Dakota, in the
amount of $ . (Not applicable if Bid is under 550,000.)

In submitting this bid, it is understood that the right is reserved by the Owner to reject any and all bids
and to waive any irregularities. It is further understood by the Bidder that he may not withdraw his Bid
within 30 days after the actual opening thereof.

In submitting this bid, bidder asserts it has reviewed all provisions of the General Conditions including
the provision for assessment of liquidated delay damages found in Article 10 of the General Conditions.
Bidder agrees that the damages anticipated by the Owner in the event of delay in completion of the
project are uncertain in amount and difficult to prove; the amount stipulated in Article 1l of the
Agreement for Construction is a reasonable amount in light of the anticipated loss and injury; and the
Owner’s actual damages in the event of delay would be impracticable or extremely difficult to fix. Bidder
agrees to be bound by the liquidated damages set forth in Article 11l of the Agreement for Construction.
Bidder further agrees that the liquidated amount stipulated in Article Il of the Agreement for
Construction is not a penalty.

BIDDER:

(Type Name of Firm)

BY:

(Signature of Firm’s Representative)

(Type Name and Title of Firm’s Representative)

TELEPHONE NO.

FACSIMILE NO.

E-MAIL ADDRESS

BUSINESS ADDRESS

STATE OF INCORPORATION
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EXHIBIT “A-1"

MODIFICATION
TO BID FORM
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MODIFICATION
To Bid Form

South Dakota State University
New Headhouse and Greenhouse
Greenhouse Package
Brookings, South Dakota

OSE No. R0312--19X

April 6, 2016
To: State Engineer, Office of the State Engineer
Joe Foss Building
523 East Capitol Phone: 605-773-3466
Pierre, South Dakota 57501 Fax: 605-773-5980

Email: OSE.BIDMOD @state.sd.us

Please make the following modifications to our bid on the referenced project. This modification is per the
Instructions to Bidders Item #3 included in the original bid documents and modifies our sealed bid.

Note To Bidder: Please circle the appropriate ADD/DEDUCT and “X” out the undesired action.

Modification to Base Bid - ADD / DEDUCT to our Base Bid the Sum of
DOLLARS (S )

Modification to Alternate #1 - ADD / DEDUCT to our Alternate #1 Bid the Sum of
DOLLARS ($ )

Modification to Alternate #2 - ADD / DEDUCT to our Alternate #2 Bid the Sum of

DOLLARS (S ) on a per room

basis for a total add / deduct of DOLLARS (S )
for all 4 rooms as shown on Sheet A-103.

Modification to Alternate #3 - ADD / DEDUCT to our Alternate #3 Bid the Sum of
DOLLARS ($ )

Modification to Alternate #4 - ADD / DEDUCT to our Alternate #4 Bid the Sum of

DOLLARS (S ) on a per room

basis for a total add / deduct of DOLLARS (S )
for all 12 rooms as shown on Sheet E-101.
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Modification to Alternate #5 - ADD / DEDUCT to our Alternate #5 Bid the Sum of

DOLLARS (S ) on a per room

basis for a total add / deduct of DOLLARS (S )
for all 12 rooms as shown on Sheet E-101.

Modification to Alternate #6 - ADD / DEDUCT to our Alternate #6 Bid the Sum of
DOLLARS ($ )

(Note: Liquidated damages DO NOT apply to this early completion date.)

TEMPERATURE CONTROL COST BREAKOUT:
Modification to the Temperature Control Cost Breakout - ADD / DEDUCT to our the Bid the Sum of

DOLLARS (S )

NOTE: This cost does not include temperature control costs for the greenhouse as defined in specification Section 131230.

The undersigned acknowledges receipt of the following addenda to the drawings and/or specifications (give
number and date of each):

Addenda Nos. dated respectively.

In submitting this modification to bid, it is understood that the right is reserved by the Owner to reject any and
all bids and to waive any irregularities. It is further understood by the Bidder that he may not withdraw his Bid
within 30 days after the actual opening thereof.

BIDDER:

(Type Name of Firm)

BY:

(Signature of Firm’s Representative)

(Type Name and Title of Firm’s Representative)

TELEPHONE NO.

FACSIMILE NO.

E-MAIL ADDRESS

BUSINESS ADDRESS

STATE OF INCORPORATION
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GENERAL ELECTRICAL NOTES:

« 14, UNDER BASE BID, ALL CHAMBERS SHALL HAVE GENERAL WALL
LIGHTING, CONDUIT, CIRCUITS, AND RECEPTACLES INSTALLED FOR
GROW LIGHTS.

«15. UNDER ALTERNATE A-4, PRICE SHALL BE FIGURED PER CHAMBER FOR
INSTALLATION OF METAL HALIDE AND HPS GROW FIXTURES IN ALL
CHAMBERS.

/N
Alternate A-5 Lighting Greenhouse Plan

2 Scale: 1/8"=1'-0"

A 3/30/2016 LIGHTING SHEET CHANGES

Client Information

SDSU Job i Ttootoi

South Dakota D by DCT
ile:
State U n |VerS|ty COPYRIGHT © DAVIS DESIGN  ALL RIGHTS RESERVED
. Drawing Title
L Brookings, South Dakota Drawing Title
=incon Project Information and Subtitle

1221 N Street, Suite 600

onnean esese| New Greenhouses

Fax 402-476-9722 From Sheet: for CA use:
Vermillion E-101
DESIGN e o e Draving o

Archivecrure  Engineering  INTERIOR Design Phone 605-624-1081 - 1.2




