ADDENDUM NO. 2
November 18, 2026

Village on Main
Sanitary and Improvement District No. 390 of
Sarpy County, Nebraska

Phase 1 Storm Sewer and Paving

FSE Project No. 102.002

From: FoleyShald Engineering, LLC
3930 S 147th Street, Suite 200
Omaha, NE 68144
402-804-3993
jsiel@foleyshald.com

To: Document Holders

DOCUMENT HOLDERS on the above-named project are hereby notified that this document shall be appended to, take precedence over and become part of the original bidding documents dated October 22, 2026. Bids submitted for the construction of this work shall conform to this document.

This addendum consists of **19** pages.

CHANGES:

1. **BID FORM**: Remove and replace with the attached bid form. Bid Items #20 and #23 have been changed, Bid Item #21 has been deleted. Bid Item #25 has been added.
2. **AGREEMENT**: Remove and replace with the attached agreement. Bid Items #20 and #23 have been changed, Bid Item #21 has been deleted. Bid Item #25 has been added.
3. **SPECIAL CONDITIONS - STORM SEWER**: Remove and replace with the attached Special Conditions – Storm Sewer. Further explanation of Bid Item #25 has been added to the Special Conditions – Storm Sewer.
4. **CLARIFICATION**: 72" RCP and Flared End Sections have been constructed along with the on-site excavation required for mass grading by the mass grading contractor. The necessary quantities have been changed and removed from this project to reflect this completed work. Bid Item #25 has been added as a lump sum to fairly compensate the mass grading contractor for the work completed. The Bid Form, Agreement, and Special Conditions – Storm Sewer, have been updated to reflect these changes.

No Plan changes are included in this addendum.

Revised Documents are attached for reference.

END OF ADDENDUM

This Page Left Blank Intentionally