

**Addendum #1**  
**Cambridge Public Schools**  
**RFP for Construction Manager at Risk**

**November 15, 2024**

The Request for Proposals (RFP) Manual for the Construction Manager at Risk for Cambridge Public Schools, issued on November 7, 2024, is hereby amended and modified as follows:

1. **CONCEPT SCHEMATIC OPTIONS.** The Project Architect has developed eight (8) options for possible work within the scope of the proposed Project, all of which are under consideration by the School. Schematic-level diagrams for the eight options, Options A through H, will be available for download on the A&D Technical Supply website, at Public Jobs. ([https://plans.adtechsupply.com/view/ViewJob.aspx?job\\_id=13829](https://plans.adtechsupply.com/view/ViewJob.aspx?job_id=13829)).
2. **EXISTING BUILDING PLANS.** Scanned electronic copies of the existing building plans maintained by the School will be available for download on the A&D Technical Supply website, at Public Jobs. ([https://plans.adtechsupply.com/view/ViewJob.aspx?job\\_id=13829](https://plans.adtechsupply.com/view/ViewJob.aspx?job_id=13829)).