

ADDENDUM

DATE: 11/3/2023

PROJECT/JOB#: 222006 Milford Medium Voltage Loop Completion - Rebid

ADDENDUM #: 1

Below is a summary of contract document changes included in this addendum. This is not an exhaustive list of the changes. Contractor is responsible for reviewing all attachments for document changes. Include pricing for work summarized in text below <u>AND</u> contained in the document revisions.

REQUEST FOR PROPOSAL

Advertisement for bid

- 1. Request for Proposal
 - a. Item IV Proposals. Revise Item A to Read: "Proposals due: 2:00 CDT Thursday, November 9, 2023."

ELECTRICAL

Drawings

- 1. Sheet E100 Electrical Site Plan
 - a. Sheet reissued
- 2. Sheet E200 electrical Details
 - a. Sheet reissued

QUESTIONS & ANSWERS

Bid Questions and Answers are summarized below. Questions may be paraphrased. Answers provided include scope that is hereby made part of the contract.

- 1. Question: Do you have a detail and specs for the pad mount switch concast deep pad box, manufacturers specs, etc?
 - a. Concast is the manufacturer of precast deep pad box specifically designed for the S & C switch specified. www.concastinc.com
- 2. Question: Do you have a trench detail of what you want? Base spacer chairs, rebar, depth requirements, etc?
 - b. Detail added by this addendum.
- 3. Question: As far as a testing agency, do you want SCC to hire directly or the contractor to be responsible for the testing?
 - a. The testing agency will be hired directly by SCC.

END OF ADDENDUM



