
MATERIALS LEGEND

CIP CONCRETE

PC CONCRETE

BOARD INSULATION

BATT INSULATION

CMU

METAL STUD

STEEL

ALUMINUM

CONTINUOUS WOOD BLOCKING

WOOD SHIM/SPACER

WOOD FINISH/TRIM

MASONRY VENEER

GRAVEL

SAND

GYPSUM BOARD

PLYWOOD

EARTH/ GENERIC FILL

ROOF INSULATION

CALL OUT 
REFERENCE

BUILDING SECTION 
REFERENCE

WALL SECTION
REFERENCE

BUILDING ELEVATION
REFERENCE

INTERIOR ELEVATION 
REFERENCE

ROOM NAME

XXX ROOM TAG

301A DOOR TAG

GL
GRIDLINE
REFERENCE

ELEVATION
REFERENCE

REVISION TAG

X

WINDOW/FRAME TAGXX

XX WALL TAG

NOTE REFERENCE

XXXX
MATERIAL/FLOORING
REFERENCE

REFERENCE

SLOPE
SLOPE REFERENCE

SYMBOLS LEGEND

1

A101

DETAIL
REFERENCE

NAME
ELEVATION

1

A101

1

A101

1

A101

A1

A3.1

A8.1

A11

A
1
1

A11

A
1
1

X

EXISTING STRUCTURE

METAL STUD; M31=3-5/8" STUD, M61=6" STUD

1HR WALL DETAIL M31, M61
-U419

SOUND ATTENUATION FIRE BLANKET 
(SAFB)
- SIZE PER UL DESIGN RATING

METAL STUD TRACK
- GAUGE AND ATTACHMENT PER UL RATING

FIRESTOP SEALANT
- TYPE AND THICKNESS PER UL RATING

TYP WALL DETAIL F20
- AT EXISTING EXTERIOR WALLS

EXISTING STRUCTURE

092900 5/8" GYPSUM BOARD

092216 2-1/2" STUD FURRING

072119 SPRAY FOAM
INSULATION

092900 5/8" GYPSUM BOARD

FIRESTOP SEALANT
- TYPE AND THICKNESS PER UL RATING

EXISTING STRUCTURE

1HR WALL DETAIL M62
-U419
-INTENT IS TO INFILL EXISTING OPENINGS

SOUND ATTENUATION FIRE BLANKET 
(SAFB)
- SIZE PER UL DESIGN RATING

METAL STUD TRACK
- GAUGE AND ATTACHMENT PER UL RATING

FIRESTOP SEALANT
- TYPE AND THICKNESS PER UL RATING

FIRESTOP SEALANT
- TYPE AND THICKNESS PER UL RATING

092900 5/8" GYPSUM BOARD

092900 5/8" GYPSUM BOARD

EXISTING PLASTER WALL

12 GAUGE SPLAY WIRES 
INSTALLED AT MAXIMUM 45O

FROM HORIZONTAL AXIS IN 
OPPOSITE DIRECTIONS AND 
PERPENDICULAR TO 
PARTITION

VERTICAL STRUT OR STABILIZER BAR

POSITIVE ATTACHMENT 
OF CEILING TRACK TO 
SUSPENSION SYSTEM

095113 ACOUSTICAL PANEL
CEILINGS

EXISTING STRUCTURE

092900 5/8" GYPSUM BOARD

092216 3-5/8" STUD FRAMING

072100 BATT INSULATION

092900 ACOUSTICAL SEALANT

TYP WALL DETAIL M31 - HATCHED WALLS
- IN OFFICE SUITE PARTITION WALLS

EXISTING STRUCTURE

092900 5/8" GYPSUM BOARD

092216 3-5/8" STUD FRAMING

072100 BATT INSULATION

092900 ACOUSTICAL SEALANT

TYP WALL DETAIL M30 

GC TO VERIFY EXISTING WALL WIDTH & 
DETERMINE APPROPRIATE STUD SIZE

SCREW FROM THE TOP DOWN IN CASE 
ADJUSTMENTS TO CEILING GRID ARE NEEDED

HAT CHANNEL 1

DENNIS G.
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NDOT 1600 SECOND
FLOOR RENOVATION

G1.1

WALL TYPES &
DRAFTING
STANDARDS

CONSTRUCTION
DOCUMENTS

ACC ACCESSIBLE/ACCESSIBILITY
ACT ACOUSTICAL CEILING TILE
AFF ABOVE FINISH FLOOR
AHJ AUTHORITY HAVING JURISDICTION
ALT ALTERNATE
ALUM ALUMINUM
ARCH ARCHITECTURAL
AWP ACOUSTICAL WALL PANEL

BCMU BURNISHED CONCRETE MASONRY UNIT
BCS BABY CHANGING STATION
BD BOARD
BLKG BLOCKING
BLKH(S) BULKHEAD(S)
BO BOTTOM OF 
BRNG BEARING

CC CENTER TO CENTER 
CCD COILING COUNTER DOOR
CIP CAST IN PLACE
CJ CONTROL JOINT
CL CENTERLINE
CLG(S) CEILING(S)
CLR CLEAR
CMU CONCRETE MASONRY UNIT
COL COLUMN
CONC CONCRETE
CONT CONTINUOUS
CPT CARPET
CT CERAMIC TILE

DBL DOUBLE
DEG DEGREE
DF DRINKING FOUNTAIN
DIA DIAMETER
DIM DIMENSION
DN DOWN
DTL DETAIL
DW DISHWASHER
DWG DRAWING

EA EACH
EIFS EXTERIOR INSULATION AND FINISH SYSTEM
EJ EXPANSION JOINT
ELEV ELEVATION
ELEC ELECTRICAL
EQ EQUAL
EQUIP EQUIPMENT
EWC ELECTRIC WATER COOLER
EXG EXISTING
EXT EXTERIOR

FD FLOOR DRAIN
FND FOUNDATION
FE FIRE EXTINGUISHER
FEC FIRE EXTINGUISHER CABINET
FF FINISH FLOOR
FLR FLOOR
FLRG FLOORING
FT FEET 
FTG FOOTING

GA GAUGE
GALV GALVANIZED
GB GRAB BAR
GC GENERAL CONTRACTOR
GCMU GLAZED CONCRETE MASONRY UNIT
GSF GROSS SQUARE FOOT
GWB GYPSUM WALLBOARD

HGT HEIGHT
HDWE HARDWARE
HM HOLLOW METAL
HORIZ HORIZONTAL
HR HOUR

IN INCH
INSUL INSULATION
INT INTERIOR

JB JUNCTION BOX 

KIT KITCHEN

L LENGTH
LAV LAVATORY 
LAM LAMINATE
LF LINEAR FOOT 
LCKR LOCKER
LSC LIFE SAFETY CODE

MAX MAXIMUM
MBD MARKER BOARD
MBH MOP AND BROOM HOLDER
MECH MECHANICAL
MEZZ MEZZANINE
MFR MANUFACTURER
MFRG MANUFACTURING
MIN MINIMUM
MIR MIRROR

NA NOT APPLICABLE
NIC NOT IN CONTRACT
NOM NOMINAL
NTS NOT TO SCALE

OD OUTSIDE DIAMETER
OCG OVERHEAD COILING GRILLE
OHD OVERHEAD DOOR
ORD OVERFLOW ROOF DRAIN
OFCI OWNER FURNISHED CONTRACTOR INSTALLED
OFOI OWNER FURNISHED OWNER INSTALLED
OPNG OPENING
OSD OVERHEAD SECTIONAL DOOR

P PAINT 
PC PRECAST
PCT PORCELAIN CERAMIC TILE
PERP PERPENDICULAR
PL PLATE
PLAM PLASTIC LAMINATE
PLYWD PLYWOOD
PORC PORCELAIN
PTD PAPER TOWEL DISPENSER
PTD/R COMBINATION TOWEL DISPENSER/RECEPTACLE

QT QUARRY TILE

RAD RADIUS
RB RUBBER BASE
RCP REFLECTED CEILING PLAN
RD ROOF DRAIN
RECS RECOMMENDATIONS
RECPT RECEPTACLE
REF REFERENCE
REQD REQUIRED
RES RESILIENT
RF RUBBER/RESILIENT FLOOR
RM ROOM
RO ROUGH OPENING

SCD TOILET SEAT COVER DISPENSER
SD SOAP DISPENSER
SF SQUARE FOOT
SFCMU SPLIT-FACED CONCRETE MASONRY UNIT
SHWR SHOWER
SIM SIMILAR
SND SANITARY NAPKIN DISPOSAL
SNV SANITARY NAPKIN VENDOR
SPEC SPECIFICATIONS
SS STAINLESS STEEL
STD STANDARD
STL STEEL
STRCT STRUCTURE

TG TONGUE & GROOVE
TB TOWEL BAR
TBD TACK BOARD
TERR TERRAZZO
TH TOWEL HOOK
THK THICK(NESS)
T TILE
TO TOP OF
TTD TOILET TISSUE DISPENSER
TW TACK WALL
TYP TYPICAL

UNEX UNEXCAVATED
UNO UNLESS NOTED OTHERWISE
UTS UTILITY SHELF
UTIL UTILITY

VAR VARIES
VB VINYL BASE
VCT VINYL COMPOSITION TILE

WD WOOD
WDW WINDOW
WR WASTE RECEPTACLE

ABBREVIATIONS

NOTES APPLY TO ALL TRADES AND ALL DRAWINGS.

SEE GENERAL CONDITIONS OF THE CONTRACT FOR FULL 
SCOPE OF CONTRACTOR REQUIREMENTS.

DO NOT SCALE DRAWINGS.

THE KEYNOTING SYSTEM IS USED ON THE DRAWINGS TO 
IDENTIFY CONSTRUCTION MATERIALS AND TO REFERENCE 
THEM TO THE TECHNICAL SPECIFICATIONS FOUND IN THE 
PROJECT MANUAL. THE ORGANIZATION OF THE 
KEYNOTING SYSTEM ON THE DRAWINGS SHALL NOT 
CONTROL THE CONTRACTOR IN DIVIDING THE WORK 
AMONG THE SUBCONTRACTORS OR IN ESTABLISHING THE 
EXTENT OF WORK TO BE PERFORMED BY ANY TRADE.

VERIFY ALL DIMENSIONS AND REQUIRED CLEARANCES 
BETWEEN EXISTING OR NEW CONDITIONS PRIOR TO 
FABRICATION AND INSTALLATION.  

THE DRAWINGS SHOW EXISTING CONDITIONS AS 
ACCURATELY AS POSSIBLE BASED ON AVAILABLE 
INFORMATION.  CONTRACTOR SHALL FIELD VERIFY ALL 
DIMENSIONS, LOCATIONS, UTILITIES, EQUIPMENT, ETC. 
PRIOR TO THE START OF DEMOLITION AND/OR 
CONSTRUCTION.  REPORT ANY DISCREPANCIES TO THE 
ARCHITECT BEFORE PROCEEDING WITH THE WORK.   

CONDUCT OPERATIONS SO AS TO PERMIT PUBLIC ACCESS 
TO THE ADJACENT SITE.  WALKS, DRIVEWAYS, 
ENTRANCES, ADJACENT PROPERTIES TO BE USED BY THE 
PUBLIC SHALL BE MAINTAINED IN A SAFE CONDITION AND 
SHALL BE KEPT FREE AND CLEAR OF THE CONTRACTOR'S 
EQUIPMENT, MATERIALS, AND DEBRIS.

CONTRACTOR SHALL COOPERATE WITH THE OWNER IN 
THE SCHEDULING AND EXECUTION OF THE WORK AND 
USE OF THE SITE.  CONTRACTOR SHALL NOTIFY THE 
OWNER AND MUNICIPALITIES BEFORE COMMENCEMENT 
OF ANY WORK OR OPERATION WHICH WOULD INTERFERE 
WITH THE USE OF AN EXISTING BUILDING OR 
SURROUNDING SITE/BUILDINGS.

CONTRACTOR'S OPERATIONS AND STORAGE OF 
MATERIALS SHALL BE CONFINED TO THE MINIMUM AREA 
OF THE SITE NECESSARY TO ACCOMPLISH THE WORK, 
DESIGNATED BY THE INDICATED STAGING AREA.  ANY 
ADDITIONAL STAGING OR STORAGE AREAS SHALL BE 
APPROVED BY THE LOCAL BUILDING AUTHORITY AND THE 
OWNER.
  
CONTRACTOR SHALL EXERCISE ALL REASONABLE 
PRECAUTIONS FOR THE PROTECTION OF PERSONS AND 
PROPERTY ON THE SITE.  ALL SAFETY PROVISIONS AND 
APPLICABLE LAWS FOR BUILDING AND CONSTRUCTION 
CODES SHALL BE OBSERVED.

CONTRACTOR SHALL PROTECT THEIR WORK, THE WORK 
OF OTHERS, AND EXISTING WORK AND PROPERTIES 
SHOWN TO REMAIN.  ANY WORK DAMAGED SHALL BE 
RETURNED TO BETTER OR EQUAL CONDITION.

SECURITY SHALL BE MAINTAINED IN ALL SITUATIONS.  

CONTRACTOR SHALL PROVIDE TEMPORARY DUSTPROOF 
ENCLOSURES, DUST BARRIERS, COVERED WALKWAYS 
AND/OR BARRICADES AS REQUIRED TO PROTECT THE 
PUBLIC, OCCUPANTS AND EXISTING FACILITIES DURING 
DEMOLITION AND CONSTRUCTION. 

CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND 
REQUIRED CLEARANCES FOR NEW FINISHES AND 
EQUIPMENT PRIOR TO FABRICATION AND INSTALLATION.

GENERAL NOTES

GENERAL NOTES:

SEE SPECIFICATIONS FOR ADDITIONAL WALL DETAILS, STANDARDS, AND REQUIREMENTS.

SEE DRAWINGS AND UL RATING LISTED IN THE SCHEDULE FOR ADDITIONAL WALL DETAILS, STANDARDS, AND REQUIREMENTS.

ALL DIMENSIONS  SHOWN ARE TO FACE OF DRYWALL OR FACE OF MASONRY, UNLESS NOTED OTHERWISE.  OVERALL THICKNESS OF WALLS DOES NOT INCLUDE THE THICKNESS OF FINISHED MATERIAL SUCH AS TILE, ETC.

SEAL ALL MECH, ELECT, EQUIPMENT, OR DEVICE PENETRATIONS THROUGH UNRATED FLOORS AND WALLS SMOKE TIGHT.  METAL TRIM OR ESCUTCHEONS ALONE ARE NOT ACCEPTABLE.  SEE 2018 - IBC SECTION 714 FOR FULL CODE 
REQUIREMENTS.

SEAL ALL MECH AND ELECT PENETRATIONS THROUGH RATED FLOORS AND WALLS PER THE DESIGNATED OR EQUIVALENT UL DESIGN NUMBER FOR A COMPLETE RATED ASSEMBLY.

TYPICAL STUD PARTITION TYPES, PROVIDE WOOD BLOCKING REINFORCEMENT BETWEEN VERTICAL STUDS FOR ALL WALL HUNG ITEMS INCLUDING HANDRAILS, GRAB BARS, MILLWORK, TV'S, ACOUSTICAL PANELS, ETC. 

PROVIDE UL RATED AT ALL TOP, BOTTOM, AND SIDES AT ALL RATED PARTITIONS.

REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR FINISHES FOR SUBSTRATE REQUIREMENTS.

REFER TO STUD FRAMING MANUFACTURER (CLARK DEITRICH OR APPROVED EQUAL) TO VERIFY REQUIREMENTS SPECIFIC TO THIS PROJECT, INCLUDING LIMITING HEIGHTS, WALL DEFLECTION, GAUGE SIZE, ETC. 

ACOUSTIC BATT INSULATION TO BE INSTALLED AT ALL METAL STUD WALLS UNLESS NOTED OTHERWISE.

ALL CONDUIT, PIPING, CABELING, ETC TO BE CONCEALED WITHIN STUD PARTITION WALLS UNLESS SPECIFICALLY NOTED OTHERWISE.

1 1/2" = 1'-0"

TYP WALL DETAILS1

WALL TYPE SCHEDULE
WALL TYPE WIDTH DESCRIPTION FIRE RATING UL TEST STC (MIN) STC Test

F10 2 1/8" 1-1/2" FURRING CHANNEL 16" O.C.  5/8" GYPSUM BOARD FINISHED SIDE. NA NA

F20 3 1/8" 2 1/2" METAL STUDS 16" O.C.  5/8" GYPSUM BOARD FINISHED SIDE. WHERE LOCATED AT PERIMETER EXTERIOR WALLS, 2" FOAMED IN PLACE INSULATION MIN. R-11.4 NA NA

F30 4 1/4" 3-5/8" METAL STUDS 16" O.C.  5/8" GYPSUM BOARD FINISHED SIDE. NA NA

G10 1/2" 1/2" GYPSUM BOARD NA NA

M30 4 7/8" 3-5/8" METAL STUDS 16" O.C.  3" SAFB.  5/8" GYPSUM BOARD EACH SIDE. 1 HR U419 49 SA-870-717

M31 4 7/8" 3-5/8" METAL STUDS 16" O.C.  5/8" GYPSUM BOARD EACH SIDE. ACOUSTIC INSULATION. STOP AT FINISHED CEILING NA 40 USG-860808

M60 7 1/4" 6" METAL STUDS 16" O.C.  1 LAYER 5/8" GYPSUM BOARD EACH SIDE. ACOUSTIC INSULATION. NA 40 USG-860808

M61 7 1/4" 6" METAL STUDS 16" O.C.  5" SAFB.  5/8" GYPSUM BOARD EACH SIDE. 1 HR U419,U465 49 SA-870-717

M62 8" 6" METAL STUDS 16" O.C.  5" SAFB. HAT CHANNEL. 5/8" GYPSUM BOARD EACH SIDE. 1 HR U419,U465 49 SA-870-717

REVISIONS SCHEDULE

MARK DATE DESCRIPTION

1 06/19/26 ADDENDUM 02

1

1

1



UP

UP

UP

UP

CPT - A

CPT - B

CPT - C
EATD - A

EATD - A

EATD - B

EXIT SEPARATION = 95'-0"

DIAGONAL DISTANCE = 235'-6"

1/3 REQ'D EXIT SEPARATION = 78'-6"

APPLICABLE CODES:
2021 INTERNATIONAL BUILDING CODE
2021 INTERNATIONAL EXISTING BUILDING CODE
2018 INTERNATIONAL ENERGY CODE
2012 NFPA LIFE SAFETY CODE
2010 ADA STANDARDS FOR ACCESSIBLE DESIGN
STATE OF NEBRASKA ACCESSIBILITY GUIDELINES
LOCAL AMENDMENTS

***NOTE: BUILDING NOT SPRINKLERED PER NFPA 13 AND IBC SECTION 903)***

2021 IEBC 
CHAPTER 8 ALTERATIONS - LEVEL 2

IBC CHAPTER 3 / LSC CHAPTER 6 - OCCUPANCY CLASSIFICATION:
BUSINESS GROUP B

IBC CHAPTER 6 - TYPES OF CONSTRUCTION:
ASSUMED TYPE IIIB 

IBC TABLE 601 - FIRE RESISTANCE RATING REQUIREMENTS:
PRIMARY STRUCTURAL FRAME: 0 HR

INT BEARING WALLS: 0 HR
EXT BEARING WALLS: 2 HR

INT PARTITION WALLS: 0 HR

EXT PARTITION WALLS: 0 HR

FLOOR CONSTRUCTION: 0 HR
ROOF CONSTRUCTION: 0 HR

LIFE SAFETY ANALYSIS

IBC TABLE 1004.5 / LSC SECTION 7.3 - ALLOWABLE OCCUPANCY PER AREA:
OCC CLASS B - 150 GSF

IBC SECTION 1005 / NFPA 7.3.3.1 - EGRESS WIDTHS:
EGRESS COMPONENTS = .2"/OCC = 17"
STAIRWAYS = .3"/OCC = 25.8"
MIN STAIR WIDTH = 48" (IBC 2021)

IBC SECTION 1006 - 1020 - DESCRIPTION:
TABLE 1006.2.1 MAXIMUM COMMON PATH OF TRAVEL: 75'
TABLE 1017.2 EXIT ACCESS TRAVEL DISTANCE:  200'
TABLE 1020.3 MINIMUM CORRIDOR WIDTH: 44"

IBC TABLE 1020.2 - CORRIDOR FIRE RESISTANCE RATING REQUIREMENTS:
OCC CLASS B = 1 HR FIRE PARTITIONS (1 HR FIRE BARRIER @ EXIT 
PASSAGEWAY)

NFPA LSC 7.2.1.4.3 DOOR LEAF ENCROACHMENT
WHEN THE DOOR IS FULLY OPEN, IT CANNOT PROJECT MORE THAN 7 IN INTO 
THE REQUIRED WIDTH OF THE AISLE, CORRIDOR, PASSAGE OR LANDING 
UNLESS THE DOOR IS EQUIPPED WITH A PROPER SELF-CLOSING DEVICE AND 
SWINGING IN THE DIRECTION OF EGRESS TRAVEL. 

IEBC TABLE 1203.3 MEANS OF EGRESS
EXISTING DOOR OPENINGS AND CORRIDOR AND STAIRWAY WIDTHS LESS 
THAN THOSE SPECIFIED IN THIS CODE MAY BE APPROVED, PROVIDED THAT, IN 
THE OPINION OF THE CODE OFFICIAL, THERE IS SUFFICIENT WIDTH AND 
HEIGHT FOR A PERSON TO PASS THROUGH THE OPENING OR TRAVERSE THE 
MEANS OF EGRESS

IBC 703.5 MARKING AND IDENTIFICATION
WHERE THERE IS AN ACCESSIBLE CONCEALED FLOOR, FLOOR-
CEILING OR ATTIC SPACE, FIRE WALLS, FIRE BARRIERS, FIRE 
PARTITIONS, SMOKE BARRIERS AND SMOKE PARTITIONS OR ANY 
OTHER WALL REQUIRED TO HAVE PROTECTED OPENINGS OR 
PENETRATIONS SHALL BE EFFECTIVELY AND PERMANENTLY 
IDENTIFIED WITH SIGNS OR STENCILING IN THE CONCEALED 
SPACE. SUCH IDENTIFICATION SHALL:
• BE LOCATED WITHIN 15 FEET (4572 MM) OF THE END OF EACH 

WALL AND AT INTERVALS NOT EXCEEDING 30 FEET (9144 MM) 
MEASURED HORIZONTALLY ALONG THE WALL OR PARTITION.

• INCLUDE LETTERING NOT LESS THAN 3 INCHES (76 MM) IN 
HEIGHT WITH A MINIMUM 3/8-INCH (9.5 MM) STROKE IN A 
CONTRASTING COLOR INCORPORATING THE SUGGESTED 
WORDING, "FIRE AND/OR SMOKE BARRIER—PROTECT ALL 
OPENINGS," OR OTHER WORDING.

1HR FIRE RATING 

2HR FIRE RATING 

INCIDENTAL OR ACCESSORY USE 

ACTUAL
ALLOWABLE

EGRESS SYMBOL

LIFE SAFETY PLAN LEGEND

AREA NOT IN SCOPE

GSF = 12,760 SF 85 OCCUPANTS PER FLOOR

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE

EXISTING 2 HR WALL

EXISTING 2 HR WALL

EXISTING 2 HR WALL

GSF = 12,760 SF 85 OCCUPANTS PER FLOOR

NOT IN SCOPE

NOT IN SCOPE

NOT IN SCOPE NOT IN SCOPE

NOT IN SCOPE

GSF = 12,760 SF 85 OCCUPANTS PER FLOOR
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OPEN OFFICE

202.1

NEGOTIATIONS

202.3

PROPERTY

MANAGEMENT

202.2

OPEN OFFICE

206.1

APPRAISAL

206.3

STAIRS

200D

CONFERENCE

ROOM

205.1

HUDDLE

204.1

BREAK

203.1

JAN

207

STAIRS

200B

OPEN OFFICE

201.1

DIVISION HEAD

201.2

DESIGN

201.3

DESIGN

201.4

RELOCATION

201.5

FEC FEC

NOT IN SCOPE

1 HR EXISTING WALL

1 HR EXISTING WALL

ELEV

209

1 HR RATED 
MECH. SHAFT
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LIFE SAFETY AND
CODE ANALYSIS

CONSTRUCTION
DOCUMENTS

3/32" = 1'-0"

LOWER LEVEL LIFE SAFETY PLAN - FOR REFERENCE ONLY1

3/32" = 1'-0"

FIRST FLOOR LIFE SAFETY PLAN - FOR REFERENCE ONLY2

3/32" = 1'-0"

SECOND FLOOR LIFE SAFETY PLAN3

TRAVEL DISTANCES

ROUTE NAME DISTANCE

MAX DISTANCE

ALLOWED

CPT - A 66'-0" 75'-0"

CPT - B 63'-6" 75'-0"

CPT - C 68'-6" 75'-0"

EATD - A 109'-6" 200'-0"

EATD - B 76'-0" 200'-0"
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DEMOLITION PLANS -
LOWER LEVEL AND
FIRST FLOOR

CONSTRUCTION
DOCUMENTS

GENERAL DEMOLITION NOTES
1. VERIFY EXISTING FIELD CONDITIONS, REPORT DISCREPANCIES 

TO ARCHITECT.
2. REFER TO CIVIL, MECHANICAL, PLUMBING AND ELECTRICAL 

DRAWINGS FOR REQUIRED DEMOLITION AND FOR ITEMS TO 
REMAIN IN AREAS OF DEMOLITION.

3. REFER TO PROJECT MANUAL FOR ADDITIONAL REQUIREMENTS 
REGARDING DEMOLITION AND ALTERATION PROCEDURES.

4. DEMOLITION WORK AS SHOWN ON THE DRAWINGS IS TO 
INDICATE, IN A GENERAL MANNER, THE REMOVAL OF EXISTING 
CONSTRUCTION AND IS NOT INTENDED TO BE ALL INCLUSIVE.  
PROVIDE ALL DEMOLITION REQUIRED TO ACCOMMODATE OR 
INSTALL ALL WORK FOR ALL TRADES.  VERIFY CONDITIONS AT 
BUILDING SITE.

5. PROTECT EXISTING CONSTRUCTION TO REMAIN.  ANY 
REMAINING CONSTRUCTION AFFECTED BY DEMOLITION SHALL 
BE PATCHED, REPAIRED, PROPERLY MEMBERED, AND ALIGNED 
AS TO LEAVE NO EVIDENCE OF REPAIR.

6. CLEAN AND PREPARE ALL SURFACES SCHEDULED TO RECEIVE 
NEW FINISHES.

7. CONTRACTOR SHALL BE RESPONSIBLE FOR DISPOSAL OF ALL 
ITEMS NOT REMOVED BY OWNER.  OWNER RESERVES THE 
RIGHT TO SALVAGE ITEMS REMOVED BY CONTRACTOR.

8. REMOVE ALL FLOOR/WALL/CEILING MOUNTED ITEMS, DEVICES, 
CONDUIT, ETC. TO ACCOMMODATE NEW WORK.  OWNER 
RESERVES THE RIGHT TO SALVAGE ITEMS REMOVED BY 
CONTRACTOR.

9. COORDINATE WITH OWNER TO SCHEDULE NOISY WORK FOR 
HOLIDAYS & OFF HOUR TIMES. 

DEMO NOTES
1 REMOVE WALL COMPLETE.

2 REMOVE DOOR AND FRAME COMPLETE.

3 REMOVE ALL EXISTING FLOORING AND WALL BASE COMPLETE. PATCH AND
REPAIR SUBSTRATE AS NEEDED FOR NEW FLOORING.

4 REMOVE INTERIOR WINDOW COMPLETE.

5 PLUMBING FIXTURES REMOVED PRIOR TO THIS PROJECT. REMOVE ANY
REMAINING PLUMBING FIXTURE ACCESSORIES IN RESTROOM, INCLUDING
ANY TOILET PARTITIONS AND VANITIES. FILL / REPAIR ANY HOLES.

6 REMOVE CASEWORK COMPLETE.

7 REMOVE WINDOW & SPANDREL PANEL COMPLETE.  REMOVE TILE AT SILL
COMPLETE. PREPARE OPENING FOR NEW STOREFRONT.

8 REMOVE WALL FINISH DOWN TO STUD. PREPARE WALL TO RECEIVE NEW
FINISH.

9 REMOVE ACT CEILING & GRID,

10 REMOVE GYP CEILING COMPLETE.

11 REMOVE EXISTING WATER FOUNTAIN. PATCH / REPAIR ANY HOLES.

12 REMOVE PLASTER CEILING ABOVE ACT COMPLETE. COORDINATE
NECESSARY LOCATIONS WITH ABOVE CEILING ABATEMENT SCOPE
ALREADY UNDER CONTRACT.

13 REMOVE ALL EXISTING TILE FLOORING AND WALL BASE COMPLETE. PLAN
TO REMOVE APROX. 2" OF WET SET BELOW TILE AND INSTALL ADDITIONAL
MATERIAL TO LEVEL FLOOR BEFORE INSTALLING NEW FINISH FLOOR.

14 REMOVE ANY UNNECCESSARY WIRING OR DEVICES. PREPARE WALLS AND
CEILING TO BE PAINTED. PATCH AND REPAIR ANY HOLES.

15 REMOVE GYP / WALL AROUND COLUMN COMPLETE.

16 REMOVE DOOR AND FRAME COMPLETE. PREPARE OPENING FOR NEW
DOOR TO BE INSTALLED.

17 REMOVE DOOR AND FRAME CAREFULLY. SALVAGE DOOR AND FRAME TO
BE REINSTALLED DURING THIS PHASE.

18 REMOVE PORTION OF WALL CAREFULLY. MAINTAIN BLOCK WALL SOUTH OF
EXISTING DOOR. REMOVE ONLY WALL PORTION NECESSARY TO FIT
OBSOLETE MECH. EQUIP. THROUGH.

19 EXISTING DOOR TO REMAIN.GC TO COORDINATE ANY REQUIRED
DEMOLITION AND REPAIR TO FACILITATE INSTALLATION OF POWERED
DOOR ACTUATOR.

20 REMOVE LEKTRIEVER FILE RETRIEVING MACHINE COMPLETE. SOME PARTS
EXTEND ABOVE CEILING.

21 COORDINATE WITH OWNER FOR EXTENTS OF FLOORING ABATEMENT.
ABATEMENT SCOPE ALREADY IN CONTRACT; COORDINATE ACCESS FOR
ABATEMENT CONTRACTOR.

A1 ADD ALTERNATE #1: REMOVE WINDOW COMPLETE. PREPARE OPENING
FOR NEW STOREFRONT.

1/8" = 1'-0"

LOWER LEVEL - DEMOLITION PLAN1

1/8" = 1'-0"

FIRST FLOOR - DEMOLITION PLAN2
REVISIONS SCHEDULE

MARK DATE DESCRIPTION

1 06/19/26 ADDENDUM 02
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AD1.2

DEMOLITION PLAN -
SECOND FLOOR

CONSTRUCTION
DOCUMENTS

GENERAL DEMOLITION NOTES
1. VERIFY EXISTING FIELD CONDITIONS, REPORT DISCREPANCIES 

TO ARCHITECT.
2. REFER TO CIVIL, MECHANICAL, PLUMBING AND ELECTRICAL 

DRAWINGS FOR REQUIRED DEMOLITION AND FOR ITEMS TO 
REMAIN IN AREAS OF DEMOLITION.

3. REFER TO PROJECT MANUAL FOR ADDITIONAL REQUIREMENTS 
REGARDING DEMOLITION AND ALTERATION PROCEDURES.

4. DEMOLITION WORK AS SHOWN ON THE DRAWINGS IS TO 
INDICATE, IN A GENERAL MANNER, THE REMOVAL OF EXISTING 
CONSTRUCTION AND IS NOT INTENDED TO BE ALL INCLUSIVE.  
PROVIDE ALL DEMOLITION REQUIRED TO ACCOMMODATE OR 
INSTALL ALL WORK FOR ALL TRADES.  VERIFY CONDITIONS AT 
BUILDING SITE.

5. PROTECT EXISTING CONSTRUCTION TO REMAIN.  ANY 
REMAINING CONSTRUCTION AFFECTED BY DEMOLITION SHALL 
BE PATCHED, REPAIRED, PROPERLY MEMBERED, AND ALIGNED 
AS TO LEAVE NO EVIDENCE OF REPAIR.

6. CLEAN AND PREPARE ALL SURFACES SCHEDULED TO RECEIVE 
NEW FINISHES.

7. CONTRACTOR SHALL BE RESPONSIBLE FOR DISPOSAL OF ALL 
ITEMS NOT REMOVED BY OWNER.  OWNER RESERVES THE 
RIGHT TO SALVAGE ITEMS REMOVED BY CONTRACTOR.

8. REMOVE ALL FLOOR/WALL/CEILING MOUNTED ITEMS, DEVICES, 
CONDUIT, ETC. TO ACCOMMODATE NEW WORK.  OWNER 
RESERVES THE RIGHT TO SALVAGE ITEMS REMOVED BY 
CONTRACTOR.

9. COORDINATE WITH OWNER TO SCHEDULE NOISY WORK FOR 
HOLIDAYS & OFF HOUR TIMES. 

DEMO NOTES
1 REMOVE WALL COMPLETE.

2 REMOVE DOOR AND FRAME COMPLETE.

3 REMOVE ALL EXISTING FLOORING AND WALL BASE COMPLETE. PATCH AND
REPAIR SUBSTRATE AS NEEDED FOR NEW FLOORING.

4 REMOVE INTERIOR WINDOW COMPLETE.

5 PLUMBING FIXTURES REMOVED PRIOR TO THIS PROJECT. REMOVE ANY
REMAINING PLUMBING FIXTURE ACCESSORIES IN RESTROOM, INCLUDING
ANY TOILET PARTITIONS AND VANITIES. FILL / REPAIR ANY HOLES.

6 REMOVE CASEWORK COMPLETE.

7 REMOVE WINDOW & SPANDREL PANEL COMPLETE.  REMOVE TILE AT SILL
COMPLETE. PREPARE OPENING FOR NEW STOREFRONT.

8 REMOVE WALL FINISH DOWN TO STUD. PREPARE WALL TO RECEIVE NEW
FINISH.

9 REMOVE ACT CEILING & GRID,

10 REMOVE GYP CEILING COMPLETE.

11 REMOVE EXISTING WATER FOUNTAIN. PATCH / REPAIR ANY HOLES.

12 REMOVE PLASTER CEILING ABOVE ACT COMPLETE. COORDINATE
NECESSARY LOCATIONS WITH ABOVE CEILING ABATEMENT SCOPE
ALREADY UNDER CONTRACT.

13 REMOVE ALL EXISTING TILE FLOORING AND WALL BASE COMPLETE. PLAN
TO REMOVE APROX. 2" OF WET SET BELOW TILE AND INSTALL ADDITIONAL
MATERIAL TO LEVEL FLOOR BEFORE INSTALLING NEW FINISH FLOOR.

14 REMOVE ANY UNNECCESSARY WIRING OR DEVICES. PREPARE WALLS AND
CEILING TO BE PAINTED. PATCH AND REPAIR ANY HOLES.

15 REMOVE GYP / WALL AROUND COLUMN COMPLETE.

16 REMOVE DOOR AND FRAME COMPLETE. PREPARE OPENING FOR NEW
DOOR TO BE INSTALLED.

17 REMOVE DOOR AND FRAME CAREFULLY. SALVAGE DOOR AND FRAME TO
BE REINSTALLED DURING THIS PHASE.

18 REMOVE PORTION OF WALL CAREFULLY. MAINTAIN BLOCK WALL SOUTH OF
EXISTING DOOR. REMOVE ONLY WALL PORTION NECESSARY TO FIT
OBSOLETE MECH. EQUIP. THROUGH.

19 EXISTING DOOR TO REMAIN.GC TO COORDINATE ANY REQUIRED
DEMOLITION AND REPAIR TO FACILITATE INSTALLATION OF POWERED
DOOR ACTUATOR.

20 REMOVE LEKTRIEVER FILE RETRIEVING MACHINE COMPLETE. SOME PARTS
EXTEND ABOVE CEILING.

21 COORDINATE WITH OWNER FOR EXTENTS OF FLOORING ABATEMENT.
ABATEMENT SCOPE ALREADY IN CONTRACT; COORDINATE ACCESS FOR
ABATEMENT CONTRACTOR.

A1 ADD ALTERNATE #1: REMOVE WINDOW COMPLETE. PREPARE OPENING
FOR NEW STOREFRONT.

1/8" = 1'-0"

SECOND FLOOR - DEMO PLAN1

1/8" = 1'-0"

SECOND FLOOR -  DEMOLITION REFLECTED CEILING PLAN2
REVISIONS SCHEDULE

MARK DATE DESCRIPTION

1 06/19/26 ADDENDUM 02

1
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DEMOLITION
ELEVATIONS

CONSTRUCTION
DOCUMENTS

3/32" = 1'-0"

NORTH ELEVATION DEMO4

3/32" = 1'-0"

EAST DEMO ELEVATION2

3/32" = 1'-0"

SOUTH ELEVATION DEMO1

GENERAL DEMOLITION NOTES
1. VERIFY EXISTING FIELD CONDITIONS, REPORT DISCREPANCIES 

TO ARCHITECT.
2. REFER TO CIVIL, MECHANICAL, PLUMBING AND ELECTRICAL 

DRAWINGS FOR REQUIRED DEMOLITION AND FOR ITEMS TO 
REMAIN IN AREAS OF DEMOLITION.

3. REFER TO PROJECT MANUAL FOR ADDITIONAL REQUIREMENTS 
REGARDING DEMOLITION AND ALTERATION PROCEDURES.

4. DEMOLITION WORK AS SHOWN ON THE DRAWINGS IS TO 
INDICATE, IN A GENERAL MANNER, THE REMOVAL OF EXISTING 
CONSTRUCTION AND IS NOT INTENDED TO BE ALL INCLUSIVE.  
PROVIDE ALL DEMOLITION REQUIRED TO ACCOMMODATE OR 
INSTALL ALL WORK FOR ALL TRADES.  VERIFY CONDITIONS AT 
BUILDING SITE.

5. PROTECT EXISTING CONSTRUCTION TO REMAIN.  ANY 
REMAINING CONSTRUCTION AFFECTED BY DEMOLITION SHALL 
BE PATCHED, REPAIRED, PROPERLY MEMBERED, AND ALIGNED 
AS TO LEAVE NO EVIDENCE OF REPAIR.

6. CLEAN AND PREPARE ALL SURFACES SCHEDULED TO RECEIVE 
NEW FINISHES.

7. CONTRACTOR SHALL BE RESPONSIBLE FOR DISPOSAL OF ALL 
ITEMS NOT REMOVED BY OWNER.  OWNER RESERVES THE 
RIGHT TO SALVAGE ITEMS REMOVED BY CONTRACTOR.

8. REMOVE ALL FLOOR/WALL/CEILING MOUNTED ITEMS, DEVICES, 
CONDUIT, ETC. TO ACCOMMODATE NEW WORK.  OWNER 
RESERVES THE RIGHT TO SALVAGE ITEMS REMOVED BY 
CONTRACTOR.

9. COORDINATE WITH OWNER TO SCHEDULE NOISY WORK FOR 
HOLIDAYS & OFF HOUR TIMES. 

DEMO NOTES
1 REMOVE WALL COMPLETE.

2 REMOVE DOOR AND FRAME COMPLETE.

3 REMOVE ALL EXISTING FLOORING AND WALL BASE COMPLETE. PATCH AND
REPAIR SUBSTRATE AS NEEDED FOR NEW FLOORING.

4 REMOVE INTERIOR WINDOW COMPLETE.

5 PLUMBING FIXTURES REMOVED PRIOR TO THIS PROJECT. REMOVE ANY
REMAINING PLUMBING FIXTURE ACCESSORIES IN RESTROOM, INCLUDING
ANY TOILET PARTITIONS AND VANITIES. FILL / REPAIR ANY HOLES.

6 REMOVE CASEWORK COMPLETE.

7 REMOVE WINDOW & SPANDREL PANEL COMPLETE.  REMOVE TILE AT SILL
COMPLETE. PREPARE OPENING FOR NEW STOREFRONT.

8 REMOVE WALL FINISH DOWN TO STUD. PREPARE WALL TO RECEIVE NEW
FINISH.

9 REMOVE ACT CEILING & GRID,

10 REMOVE GYP CEILING COMPLETE.

11 REMOVE EXISTING WATER FOUNTAIN. PATCH / REPAIR ANY HOLES.

12 REMOVE PLASTER CEILING ABOVE ACT COMPLETE. COORDINATE
NECESSARY LOCATIONS WITH ABOVE CEILING ABATEMENT SCOPE
ALREADY UNDER CONTRACT.

13 REMOVE ALL EXISTING TILE FLOORING AND WALL BASE COMPLETE. PLAN
TO REMOVE APROX. 2" OF WET SET BELOW TILE AND INSTALL ADDITIONAL
MATERIAL TO LEVEL FLOOR BEFORE INSTALLING NEW FINISH FLOOR.

14 REMOVE ANY UNNECCESSARY WIRING OR DEVICES. PREPARE WALLS AND
CEILING TO BE PAINTED. PATCH AND REPAIR ANY HOLES.

15 REMOVE GYP / WALL AROUND COLUMN COMPLETE.

16 REMOVE DOOR AND FRAME COMPLETE. PREPARE OPENING FOR NEW
DOOR TO BE INSTALLED.

17 REMOVE DOOR AND FRAME CAREFULLY. SALVAGE DOOR AND FRAME TO
BE REINSTALLED DURING THIS PHASE.

18 REMOVE PORTION OF WALL CAREFULLY. MAINTAIN BLOCK WALL SOUTH OF
EXISTING DOOR. REMOVE ONLY WALL PORTION NECESSARY TO FIT
OBSOLETE MECH. EQUIP. THROUGH.

19 EXISTING DOOR TO REMAIN.GC TO COORDINATE ANY REQUIRED
DEMOLITION AND REPAIR TO FACILITATE INSTALLATION OF POWERED
DOOR ACTUATOR.

20 REMOVE LEKTRIEVER FILE RETRIEVING MACHINE COMPLETE. SOME PARTS
EXTEND ABOVE CEILING.

21 COORDINATE WITH OWNER FOR EXTENTS OF FLOORING ABATEMENT.
ABATEMENT SCOPE ALREADY IN CONTRACT; COORDINATE ACCESS FOR
ABATEMENT CONTRACTOR.

A1 ADD ALTERNATE #1: REMOVE WINDOW COMPLETE. PREPARE OPENING
FOR NEW STOREFRONT.

3/32" = 1'-0"

WEST ELEVATION DEMO3
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AD1.4

ADD ALTERNATE -
DEMOLITION

CONSTRUCTION
DOCUMENTS

GENERAL DEMOLITION NOTES
1. VERIFY EXISTING FIELD CONDITIONS, REPORT DISCREPANCIES 

TO ARCHITECT.
2. REFER TO CIVIL, MECHANICAL, PLUMBING AND ELECTRICAL 

DRAWINGS FOR REQUIRED DEMOLITION AND FOR ITEMS TO 
REMAIN IN AREAS OF DEMOLITION.

3. REFER TO PROJECT MANUAL FOR ADDITIONAL REQUIREMENTS 
REGARDING DEMOLITION AND ALTERATION PROCEDURES.

4. DEMOLITION WORK AS SHOWN ON THE DRAWINGS IS TO 
INDICATE, IN A GENERAL MANNER, THE REMOVAL OF EXISTING 
CONSTRUCTION AND IS NOT INTENDED TO BE ALL INCLUSIVE.  
PROVIDE ALL DEMOLITION REQUIRED TO ACCOMMODATE OR 
INSTALL ALL WORK FOR ALL TRADES.  VERIFY CONDITIONS AT 
BUILDING SITE.

5. PROTECT EXISTING CONSTRUCTION TO REMAIN.  ANY 
REMAINING CONSTRUCTION AFFECTED BY DEMOLITION SHALL 
BE PATCHED, REPAIRED, PROPERLY MEMBERED, AND ALIGNED 
AS TO LEAVE NO EVIDENCE OF REPAIR.

6. CLEAN AND PREPARE ALL SURFACES SCHEDULED TO RECEIVE 
NEW FINISHES.

7. CONTRACTOR SHALL BE RESPONSIBLE FOR DISPOSAL OF ALL 
ITEMS NOT REMOVED BY OWNER.  OWNER RESERVES THE 
RIGHT TO SALVAGE ITEMS REMOVED BY CONTRACTOR.

8. REMOVE ALL FLOOR/WALL/CEILING MOUNTED ITEMS, DEVICES, 
CONDUIT, ETC. TO ACCOMMODATE NEW WORK.  OWNER 
RESERVES THE RIGHT TO SALVAGE ITEMS REMOVED BY 
CONTRACTOR.

9. COORDINATE WITH OWNER TO SCHEDULE NOISY WORK FOR 
HOLIDAYS & OFF HOUR TIMES. 

DEMO NOTES
1 REMOVE WALL COMPLETE.

2 REMOVE DOOR AND FRAME COMPLETE.

3 REMOVE ALL EXISTING FLOORING AND WALL BASE COMPLETE. PATCH AND
REPAIR SUBSTRATE AS NEEDED FOR NEW FLOORING.

4 REMOVE INTERIOR WINDOW COMPLETE.

5 PLUMBING FIXTURES REMOVED PRIOR TO THIS PROJECT. REMOVE ANY
REMAINING PLUMBING FIXTURE ACCESSORIES IN RESTROOM, INCLUDING
ANY TOILET PARTITIONS AND VANITIES. FILL / REPAIR ANY HOLES.

6 REMOVE CASEWORK COMPLETE.

7 REMOVE WINDOW & SPANDREL PANEL COMPLETE.  REMOVE TILE AT SILL
COMPLETE. PREPARE OPENING FOR NEW STOREFRONT.

8 REMOVE WALL FINISH DOWN TO STUD. PREPARE WALL TO RECEIVE NEW
FINISH.

9 REMOVE ACT CEILING & GRID,

10 REMOVE GYP CEILING COMPLETE.

11 REMOVE EXISTING WATER FOUNTAIN. PATCH / REPAIR ANY HOLES.

12 REMOVE PLASTER CEILING ABOVE ACT COMPLETE. COORDINATE
NECESSARY LOCATIONS WITH ABOVE CEILING ABATEMENT SCOPE
ALREADY UNDER CONTRACT.

13 REMOVE ALL EXISTING TILE FLOORING AND WALL BASE COMPLETE. PLAN
TO REMOVE APROX. 2" OF WET SET BELOW TILE AND INSTALL ADDITIONAL
MATERIAL TO LEVEL FLOOR BEFORE INSTALLING NEW FINISH FLOOR.

14 REMOVE ANY UNNECCESSARY WIRING OR DEVICES. PREPARE WALLS AND
CEILING TO BE PAINTED. PATCH AND REPAIR ANY HOLES.

15 REMOVE GYP / WALL AROUND COLUMN COMPLETE.

16 REMOVE DOOR AND FRAME COMPLETE. PREPARE OPENING FOR NEW
DOOR TO BE INSTALLED.

17 REMOVE DOOR AND FRAME CAREFULLY. SALVAGE DOOR AND FRAME TO
BE REINSTALLED DURING THIS PHASE.

18 REMOVE PORTION OF WALL CAREFULLY. MAINTAIN BLOCK WALL SOUTH OF
EXISTING DOOR. REMOVE ONLY WALL PORTION NECESSARY TO FIT
OBSOLETE MECH. EQUIP. THROUGH.

19 EXISTING DOOR TO REMAIN.GC TO COORDINATE ANY REQUIRED
DEMOLITION AND REPAIR TO FACILITATE INSTALLATION OF POWERED
DOOR ACTUATOR.

20 REMOVE LEKTRIEVER FILE RETRIEVING MACHINE COMPLETE. SOME PARTS
EXTEND ABOVE CEILING.

21 COORDINATE WITH OWNER FOR EXTENTS OF FLOORING ABATEMENT.
ABATEMENT SCOPE ALREADY IN CONTRACT; COORDINATE ACCESS FOR
ABATEMENT CONTRACTOR.

A1 ADD ALTERNATE #1: REMOVE WINDOW COMPLETE. PREPARE OPENING
FOR NEW STOREFRONT.

3/32" = 1'-0"

LOWER LEVEL - DEMOLITION PLAN  - ADD ALTERNATE1

3/32" = 1'-0"

NORTH ELEVATION DEMO - ADD ALTERNATE4

3/32" = 1'-0"

SOUTH ELEVATION DEMO - ADD ALTERNATE3

3/32" = 1'-0"

WEST ELEVATION DEMO - ADD ALTERNATE2

REVISIONS SCHEDULE

MARK DATE DESCRIPTION

1 06/19/26 ADDENDUM 02
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LOWER LEVEL AND
SECOND FLOOR
PLANS

CONSTRUCTION
DOCUMENTS

1/8" = 1'-0"

SECOND FLOOR PLAN2

FLOOR PLAN GENERAL NOTES
1. ALL DIMENSIONS ARE TO FACE OF WALL U.N.O.
2. AT ALL LOCATIONS OF DEMOLISHED OPENINGS, NEW WALL 

DEPTH TO MATCH EXISTING FOR FLUSH AND CONTINUOUS 
SURFACE.

3. M31 HATCHED WALLS TO END BELOW HEIGHT OF ACT TILES. SEE 
DETAIL ON G1.1/1 FOR CONSTRUCTION.

1/8" = 1'-0"

LOWER LEVEL FLOOR PLAN1
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MARK DATE DESCRIPTION
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REFLECTED CEILING
PLANS

CONSTRUCTION
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1/8" = 1'-0"

SECOND FLOOR REFLECTED CEILING PLAN1

FLOOR PLAN GENERAL NOTES
1. ALL DIMENSIONS ARE TO FACE OF WALL U.N.O.
2. AT ALL LOCATIONS OF DEMOLISHED OPENINGS, NEW WALL 

DEPTH TO MATCH EXISTING FOR FLUSH AND CONTINUOUS 
SURFACE.

3. M31 HATCHED WALLS TO END BELOW HEIGHT OF ACT TILES. SEE 
DETAIL ON G1.1/1 FOR CONSTRUCTION.

1/8" = 1'-0"

SECOND FLOOR REFLECTED CEILING PLAN - ABATEMENT2

REVISIONS SCHEDULE
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FINISH PLANS AND
FINISH SCHEDULE

CONSTRUCTION
DOCUMENTS

1/8" = 1'-0"

SECOND FLOOR FINISH PLAN2

INTERIOR FINISH BASIS OF DESIGN
SECTION CODE DESCRIPTION MANUFACTURER SERIES COLOR SIZE FINISH CONTACT INFO COMMENTS

064100 PL-1 PLASTIC LAMINATE FORMICA COMMERCIAL FOLKSTONE 927 - MATTE Alyssa Chapman; achapman@holdahlcompany.com LOCATION: CASEWORK LAMINATE

066400 FRP-1 FIBERGLASS REINFORCED
PANELS

CRANE COMPOSITES GLASBORD PEARL GREY 2.3 MM x 4' x 8' - Jeff Tolle; jtolle@cranecomposites.com LOCATION: JANITOR'S CLOSET. 8' TALL INSTALLATION. SEE FLOOR FINISH
PLAN FOR LOCATION.

095100 ACT-1 ACOUSTICAL CEILING TILE USG 414 FROST; SHADOWLINE BEVEL WHITE 24" x 24" x 3/4" - Kevin Carr; kcarr@usg.com 15/16 IN GRID

096500 FTS-1 FLOOR TRANSITION STRIP JOHNSONITE ADAPTORS 40 BLACK VARIES - Andy Crabb; andy.crabb@tarkett.com PROVIDE LONGEST LENGTHS POSSIBLE W/O SPLICES. LOCATION: CARPET
TO LVT

096500 FTS-2 FLOOR TRANSITION STRIP JOHNSONITE EDGE GUARDS 40 BLACK VARIES - Andy Crabb; andy.crabb@tarkett.com PROVIDE LONGEST LENGTHS POSSIBLE W/O SPLICES. LOCATION: LVT TO
CONCRETE OR TERRAZZO

096500 LVT-1 LUXURY VINYL TILE INTERFACE BRUSHED LINES A01604 GALENA 25cm x 1m - Dave Carl; dave.carl@interface.com LOCATION: SEE FLOOR FINISH PLAN. INSTALL PATTER: ASHLAR

096500 VB-1 VINYL WALL BASE JOHNSONITE 1/8" COVED 40 BLACK 4" - Andy Crabb; andy.crabb@tarkett.com PROVIDE LONGEST LENGTHS POSSIBLE W/O SPLICES

096700 EF-1 EPOXY FLOORING AND BASE LATICRETE SPARTACOTE FLEX SB TBD - MATCH EXISTING - SEE SPEC INCLUDES 4" INTEGRAL COVE BASE.

096813 CPT-1 CARPET TILE J+J FLOORING QUICK FIX 1210 DUCT TAPE 24 x 24 - Greg Fleissner; greg.fleissner@jjflooring.com LOCATION: SEE FLOOR FINISH PLAN. INSTALL PATTERN: MONOLITHIC.

096813 WOC-1 CARPET TILE TARKETT ASSERTIVE RIB STEELWORK 24 x 24 - Andy Crabb; andy.crabb@tarkett.com LOCATION: SEE FLOOR FINISH PLAN. INSTALL PATTERN: ASHLAR

097200 VG-1 VINYL GRAPHIC SEE SPEC - CUSTOM 10'-0" W x 3'-0" - - TO MATCH NDOT'S LOGO IN COLOR. SEE FINISH PLAN AND ELEVATION FOR
LOCATION. COORDINATE WITH OWNER ON SPECIFIC LOGO DESIGN

099123 EP-1 EPOXY PAINT SHERWIN WILLIAMS SW 7022 ALPACA - SEE SPEC - LOW VOC

099123 P-1 PAINT SHERWIN WILLIAMS SW 7022 ALPACA - SEE SPEC - LOW VOC. ALL INTERIOR WALLS IN SCOPE OF PROJECT.

099123 P-2 PAINT SHERWIN WILLIAMS SW 7022 ALPACA - SEE SPEC - LOW VOC. HM DOOR & FRAMES.

102600 CG-1 WALL PROTECTION CS ACROVYN CO-8 ST/STL 2" x 2" - - SEE FINISH PLAN FOR LOCATIONS. MECHANICALLY FASTENED. INSTALLED
ABOVE 4" VB-1.

122400 WS-1 WINDOW SHADE MECHO MECHO/5
ECOVEIL 1700 SERIES

1770 SHADOW GREY - 1% OPENNESS Ryan Helling; ryan@hartks.com LOCATION: SEE FLOOR FINISH PLAN. CONTRACTOR IS RESPONSIBLE FOR
FIELD DIMENSIONS OF ALL NEW WINDOW OPENINGS. SHADE SUBMITTALS
MUST REFLECT AS-BUILT CONDITIONS TO ENSURE PROPER FIT.

123600 SS-1 SOLID SURFACE POLYMER HI-MACS - TERRAZZO MODERNA Q003 - MATTE Hailey Brand; hbrand@lxhausys.com COUNTERTOPS, WINDOW SILLS

GENERAL NOTES:

1. INTERIOR FINISH LEGEND IS FOR MATERIAL AND FINISH DESCRIPTION AND LOCATION 
ASSIGNMENT.  SEE SPECIFICATIONS FOR ALL MATERIAL QUALITY AND PERFORMANCE 
REQUIREMENTS.

2. COORDINATE THE INSTALLATION OF ALL FINISHED MATERIALS WITH OTHER CONSTRUCTION 
TRADES.  ALIGN FINISHED MATERIALS WITH BUILT-IN COMPONENTS, EQUIPMENT, CASEWORK, 
CORNERS, TRANSITIONS, ETC WHETHER NOTED OR NOT FOR A CLEAN AND ORDERED 
APPEARANCE.  CONSULT WITH ARCHITECT WHERE REQUIRED.

3. SUBSTITUTION REQUESTS OF EQUAL OR BETTER PRODUCTS SHALL BE SUBMITTED PRIOR TO 
BIDDING IN ACCORDANCE WITH THE SPECIFICATIONS.  PRODUCT SUBSTITUTION REQUESTS ARE 
NOT ALLOWED AFTER PROJECT AWARD.

TYPICAL FINISHES:

1. BASE TO BE VB-1 UNLESS NOTED OTHERWISE.
A. VB-1 NOT REQUIRED AT EXISTING TERRAZZO LOCATIONS.

2. GYPSUM WALL BOARD WALLS TO BE PAINTED P-1 UNLESS NOTED OTHERWISE.
A. GWB COLUMNS AND PILASTERS TO MATCH ADJACENT WALLS.

3. SUSPENDED GYPSUM BOARD CEILINGS TO BE PAINTED P-1 UNLESS NOTED OTHERWISE.
A. GYPSUM WALL BOARD SOFFITS TO MATCH ADJACENT WALLS UNLESS NOTED OTHERWISE.

4. EXPOSED CEILING STRUCTURE TO BE PAINTED P-1 UNLESS NOTED OTHERWISE.
5. PLASTIC LAMINATE CASEWORK TO BE PL-1 UNLESS NOTED OTHERWISE.
6. SOLID POLYMER SURFACE COUNTERTOP TO BE SS-1 UNLESS NOTED OTHERWISE.
7. SOLID POLYMER SURFACE WINDOW SILLS TO BE SS-1 UNLESS NOTED OTHERWISE.
8. HOLLOW METAL DOORS AND FRAMES TO BE PAINTED P-2 UNLESS NOTED OTHERWISE.
9. ACOUSTICAL CEILING TILES TO BE ACT-1 UNLESS NOTED OTHERWISE.
10. PROVIDE TRANSITION AT ALL FLOOR TRANSITIONS UNLESS NOTED OTHERWISE.
11. MECH., ELEC., & COMM. ROOMS ARE TO HAVE PAINTED GYP (P-1), VINYL BASE (VB-1) AND AN 

UNFINISHED CEILING, UNLESS NOTED OTHERWISE.
12. GRILLES, DIFFUSERS, ELECTRICAL PANELS, ACCESS PANELS, AND SIMILAR EXPOSED AT FINISHED 

SPACES SHALL BE PAINTED TO MATCH THE WALL.
A. CONSULT WITH ARCHITECT WHERE PREFINISHED METALS, OR FACTORY PAINTED EQUIPMENT 

IS SPECIFIED.
B. PAINT THE INSIDE OF DUCTS FLAT BLACK WHEN VISIBLE THROUGH THE GRILLE OR DIFFUSER.

13. CONTRACTOR IS RESPONSIBLE FOR FIELD DIMENSIONS OF ALL NEW WINDOW OPENINGS. SHADE 
SUBMITTALS MUST REFLECT AS-BUILT CONDITIONS TO ENSURE PROPER FIT. 3" = 1'-0"

FLOOR TRANSITION STRIPS3
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SECOND FLOOR - POWER PLAN1

SCALE:  1/4" = 1'-0"E2.2

2 RM 203 ENALRGED POWER PLAN

GENERAL SHEET NOTES
A. SEE E0.0 FOR GENERAL POWER NOTES.

B. OFFICE FURNITURE SHOWN ON PLAN IS FOR REFERENCE ONLY. VERIFY 
DEVICE LOCATIONS AND ALIGNMENT WITH OWNER AND OWNER'S 
FURNITURE SUPPLIER PRIOR TO INSTALLATION.

SHEET KEYNOTES
1. 4-CIRCUIT HOMERUN FOR SYSTEMS FURNITURE POWER CONNECTION:

(4) HOT CONDUCTORS, (2) NEUTRAL WIRES, (2) GROUND, AND (1) ISO-
GROUND. VERIFY ALL POWER CONNECTION REQUIREMENTS AND 
FURNITURE FEED LOCATIONS WITH EQUIPMENT PROVIDED PRIOR TO 
INSTALLATION. FOR CIRCUITS SHARING A NEUTRAL WIRE, TIE CIRCUIT 
BREAKERS TOGETHER WITH A CIRCUIT BREAKER HANDLE-TIE.

2. COMBINATION POWER AND LOW-VOLTAGE POKE-THRU DEVICE, LEGRAND 
8ATC OR APPROVED EQUAL. PROVIDE WITH (2) DUPLEX OUTLETS, (1) 
COMMUNICATION OUTLET PER SPECIAL SYSTEMS PLAN, AND (1) A/V 
BRACKET FOR A/V CABLING BY OWNER. VERIFY EXACT LOCATION OF POKE-
THRU WITH ARCHITECT AND OWNER PRIOR TO INSTALLATION.

3. CONNECT WIRING WHIP PROVIDED WITH OWNER PROVIDED MODULAR 
FURNITURE FROM RECESSED JUNCTION BOX IN WALL TO FURNITURE 
SYSTEM AND MAKE ALL CONNECTIONS REQUIRED. VERIFY ALL REQUIRED 
FURNITURE FEED LOCATIONS WITH EQUIPMENT PROVIDED PRIOR TO 
INSTALLATION.

4. CONNECT AUTOMATIC DOOR OPERATOR TO CIRCUIT INDICATED. ALL 
WIRING BY DIVISION 26.

5. PUSH PAD FOR AUTOMATIC DOOR OPERATOR. PROVIDE 3/4"C TO 
OPERATOR. HOMERUN EACH PUSHPAD DIRECTLY TO OPERATOR.

6. VERIFY EXACT HEIGHT AND LOCATION OF TV RECEPTACLE IN ROOM WITH 
OWNER AT TIME OF INSTALLATION.

7. RECESSED TV WALL BOX, FSR PWB-200 WHT OR APROVED EQUAL. 
PROVIDE WITH (1) DUPLEX OUTLET, (1) COMMUNICATION OUTLET PER E3.1, 
AND (1) A/V ROUGH-IN BOX PER E3.1. VERIFY EXACT LOCATION OF WALL 
BOX WITH ARCHITECT AND OWNER PRIOR TO INSTALLATION.

8. COORDINATE WITH SYSTEMS FURNITURE SUPPLIER TO PROVIDE POWER 
AT THIS LOCATION FOR COPY/PRINT CENTER. VERIFY ALL REQUIREMENTS 
WITH FURNITURE SUPPLIER AND OWNER PRIOR TO INSTALLATION.

9. ROUTE BRANCH CIRCUIT THROUGH J-BOX ABOVE ACCESSIBLE CEILING 
FOR FUTURE OFFICE AT THIS LOCATION.

10. ROUTE POWER VIA TELE/POWER POLE PROVIDED WITH MODULAR 
FURNITURE TO FURNITURE SYSTEM AND MAKE ALL CONNECTIONS 
REQUIRED. VERIFY FURNITURE FEED LOCATION WITH EQUIPMENT 
PROVIDED PRIOR TO INSTALLATION.

REVISIONS SCHEDULE

MARK DATE DESCRIPTION
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SECOND FLOOR - SPECIAL SYSTEMS PLAN1

GENERAL SHEET NOTES
A. SEE E0.0 FOR GENERAL SYSTEMS NOTES.

B. CONTRACTOR TO COMPLETE INSTALLATION OF ALL DIVISION 27 WORK, 
INCLUDING ALL WORK TO NETWORK RACK(S) IN IT ROOM(S) AND TESTING 
OF ALL CABLING PER SPECIFICATIONS, 60 DAYS PRIOR TO SUBSTANTIAL 
COMPLETION.

C. VERIFY REQUIREMENTS AND LOCATIONS FOR ALL SYSTEMS FURNITURE 
AND CONFERENCE/HUDDLE ROOM CONNECTIONS WITH EQUIPMENT 
PROVIDED BY OWNER PRIOR TO INSTALLATION.

D. FOR ALL WIRELESS ACCESS POINTS PROVIDE (1) CAT 6A CABLE TO 
LOCATIONS SHOWN WITH 15FT COILED ABOVE CEILING. TERMINATE TO 
SINGLE PORT MODULAR BOX.

E. FOR 70V CEILING SPEAKERS PROVIDE ATLAS SOUND MODEL SD72WV 8" 
SPEAKER WITH COMPATIBLE WHITE BAFFLE AND LAY-IN CEILING STRUT 
MOUNTING BRACKET. EACH ZONE SHALL BE DAISY-CHAINED WITH 14/2 
AWG WIRE. PROVIDE TERMINAL BLOCK FOR EACH ZONE AND HOME RUN 
TO HEAD END LOCATION IN IT ROOM 206. VERIFY SPEAKER LOCATIONS 
AND ZONING WITH OWNER PRIOR TO INSTALLATION. 

F. PROVIDE SEPARATE J-HOOKS AND CONDUITS SLEEVES FOR INTERCOM 
CABLING. ROUTE INTERCOM CABLING AND HORIZONTAL CAT6 CABLING IN 
CABLE TRAY - BUNDLE INTERCOM CABLING SEPARATE FROM CAT6 
CABLING AND SECURE TO OPPOSITE SIDES OF CABLE TRAY.

G. FOR ALL SECURITY CAMERAS PROVIDE (1) CAT 6 CABLE TO LOCATIONS 
SHOWN WITH 10FT COILED ABOVE CEILING. TERMINATE TO SINGLE PORT 
MODULAR BOX.

H. OFFICE FURNITURE SHOWN ON PLAN IS FOR REFERENCE ONLY. VERIFY 
DEVICE LOCATIONS AND ALIGNMENT WITH OWNER AND OWNER'S 
FURNITURE SUPPLIER PRIOR TO INSTALLATION.

SHEET KEYNOTES
1. REINSTALL EXISTING SMOKE DETECTOR CONNECTED TO ELEVATOR 

CONTROLLER.

2. COORDINATE WITH SYSTEMS FURNITURE TO PROVIDE DATA AT THIS 
LOCATION AS INDICATED FOR HOTELING AND/OR PRINTERS. VERIFY 
REQUIREMENTS OWNER.

3. PROVIDE 2-GANG, 4" DEEP SQUARE JUNCTION BOX WITH A 2" GROMMET 
FACEPLATE. INSTALL BOX AND SIZE CONDUIT STUB-UP PER DETAIL 8/E6.1. 
COORDINATE EXACT LOCATION WITH SYSTEM FURNITURE PROVIDED BY 
OWNER. PROVIDE FLEXIBLE MESH SLEEVE OVER EXPOSED CABLE 
BUNDLES BETWEEN GROMMET OPENING AND FURNITURE

4. ROUTE CABLING TO DATA OUTLET AT EACH WORKSTATION VIA JUNCTION 
BOX PATHWAY INDICATED AND OWNER PROVIDED FURNITURE SYSTEM. 
PROVIDE AND INSTALL COMPATIBLE DATA OUTLET AND FACEPLATE AT 
WORKSTATION, COORDINATE WITH OWNER PROVIDED FURNITURE FOR 
ALL REQUIREMENTS.

5. REINSTALL EXISTING SMOKE DETECTOR ASSOCIATED WITH DOOR 
RELEASE OF DOOR INTO STAIRWAY.

6. 70 VOLT SPEAKER ZONE, SEE GENERAL NOTES ON THIS SHEET FOR MORE 
INFORMATION.

7. SMOKE DETECTOR ASSOCIATED WITH DOOR HOLD OPEN. RELEASE DOOR 
HOLD OPEN UPON ACTIVATION OF LOCAL SMOKE DETECTORS.

8. (4) 4" SLEEVES - STI EZPATH 44+, OR APPROVED EQUAL. TYPICAL OF ALL 
CABLE TRAY EXTENSIONS, UNO.

9. POKE-THRU DEVICE. SEE E2.2 FOR SPECIFICATIONS.

10. DATA OUTLET AND A/V ROUGH-IN LOCATED IN RECESSED TV WALL BOX. 
SEE E2.2 FOR SPECIFICATIONS.

11. PROVIDE 1"C FROM POKE-THRU TO TV WALLBOX AND 1"C FROM TV 
WALLBOX STUBBED UP TO ABOVE ACCESSIBLE CEILING PER DETAIL 1/E6.1 
FOR DATA CABLING. PROVIDE 1-1/2"C WITH PULLSTRING FROM POKE-THRU 
TO TV WALLBOX FOR A/V ROUGH-IN.

12. PROVIDE 1"C BETWEEN POKE-THRU'S FOR DATA CABLING AND 1-1/2"C WITH 
PULLSTRING BETWEEN POKE-THRU'S FOR A/V ROUGH-IN.

13. SERVE ALL HORIZONTAL CABLING ON 2ND FLOOR FROM EXISTING 
EQUIPMENT RACKS AND PATCH PANELS LOCATED IN THIS ROOM.

14. POWER SUPPLY LOCATION FOR FIRE ALARM SYSTEM ON SECOND FLOOR. 
EXISTING FIRE ALARM CONTROL PANEL LOCATED IN FIRST FLOOR I.T. AT 
SAME LOCATION ON FLOOR DIRECTLY BELOW.

15. ROUTE DATA CABLING VIA TELE/POWER POLE PROVIDED WITH MODULAR 
FURNITURE TO FURNITURE SYSTEM WORKSTATIONS. VERIFY FURNITURE 
FEED LOCATION WITH EQUIPMENT PROVIDED PRIOR TO INSTALLATION.

REVISIONS SCHEDULE

MARK DATE DESCRIPTION
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GENERAL LIGHTING CONTROL NOTES:
A. LIGHTING CONTROLS ARE WATTSTOPPER DLM BY LEGRAND, OR APPROVED EQUAL.
B. ALL LIGHTING CONTROL ZONES SHALL BE CONNECT TO A NETWORKED LIGHTING CONTROL SYSTEM THAT UTILIZES A WEB-BASED USER-INTERFACE FOR SYSTEM MANAGEMENT. PROVIDE ALL NECESSARY COMPONENTS FOR A COMPLETE, NETWORK 

CONTROLLED LIGHTING SYSTEM ON THIS FLOOR EXPANDABLE TO INCLUDE ENTIRE BUILDING.
C. OCCUPANCY SENSORS SHALL BE AUTO-ON, AUTO-OFF.
D. ALL LIGHTING CONTROLS SHALL COMPLY WITH IECC 2018.
E. PROVIDE MANUFACTURER INTERCONNECTION DIAGRAMS INDICATING DEVICE QUANTITIES, LOCATIONS, AND ASSOCIATED CONTROLS CABLING.
F. DEVICE QUANTITIES NOT INDICATED. PROVIDE TYPE AND QUANTITY OF DEVICES AS REQUIRED TO PROVIDE COMPLETE COVERAGE OF SPACE AND INTENDED SYSTEM OPERATION.
G. OPEN OFFICE LIGHTING CONTROLS SHALL BE CONFIGURED PER 2018 IECC SECTION C405.2.1.3. WHERE DAYLIGHT HARVESTING IS BEING UTILIZED, PROVIDE ADDITIONAL COMPONENTS AS NEEDED TO CONTROL LIGHTING WITHIN DAYLIGHT ZONES PER 2018 

IECC INDEPENDENT OF GENERAL AREA LIGHTING WITHIN SPACE. PROVIDE MINIMUM OF (1) PHOTOCELL DEVICE PER DAYLIGHT ZONE.
H. UNLESS NOTED OTHERWISE, LIGHTING SHALL UTILIZE CONTINUOUS DIMMING AND EXTERIOR LIGHTING SHALL UTILIZE CONTINUOUS DIMMING.
I. WHERE PHOTOCELLS ARE UTILIZED FOR DAYLIGHT HARVESTING, TARGET ILLUMINANCE LEVELS SHALL BE MEASURED AT WORK PLANE OR PRIMARY TASK IN SPACE.
J. LIGHTS SHALL BE ZONED BY FIXTURE TYPE IN EACH AREA UNLESS NOTED OTHERWISE.
K. PROVIDE DRY CONTACT INTERFACE FOR INPUT SIGNAL FROM FIRE ALARM SYSTEM.
L. LIGHT FIXTURES DESIGNATED AS NIGHT LIGHT (NL) ON PLAN SHALL BE CONNECTED TO THE NETWORK LIGHTING CONTROL SYSTEM INDEPENDENT OF REGULARLY CONTROLLED FIXTURES.

• FIXTURES SHALL OPERATE IN UNISON WITH SURROUNDING CONTROL ZONE DURING OCCUPIED SCHEDULE
• FIXTURES SHALL DIM TO 50% IN "OFF" MODE DURING UNOCCUPIED SCHEDULE.

DEVICES:
1. "OCC" - PROVIDE OCCUPANCY SENSOR. CEILING MOUNT UNLESS NOTED OTHERWISE.

"IR" = PASSIVE INFRARED
"US" = ULTRASONIC/MICROPHONIC
"DT" = DUAL TECHNOLOGY
"N" = NO OCCUPANCY SENSOR

2. "DAYLIGHT" - DAYLIGHT CONTROLS. CEILING MOUNT UNLESS NOTED OTHERWISE.
"Y" = PROVIDE DAYLIGHT PHOTOCELL. PHOTOCELLS MAY NOT BE COMBINED WITH OCCUPANCY SENSORS UNLESS NOTED OTHERWISE.
"N" = NO DAYLIGHT PHOTOCELL

3. "AUX" - AUXILIARY CONTACT.
"Y" = PROVIDE AUXILIARY CONTACT/RELAY TO INDICATE OCCUPANCY FOR USE BY OTHER SYSTEMS. MAY BE INTEGRATED WITH OCCUPY SENSOR.
"N" = NO AUXILIARY CONTACT.

4. "NETWK" - NETWORKED LIGHTING CONTROL COMMUNICATIONS.
"Y" = NETWORKED ROOM DEVICES TO BUILDING-WIDE LIGHTING CONTROLS NETWORK COMMUNICATIONS.
"N" = BUILDING-WIDE LIGHTING CONTROLS NETWORK COMMUNICATIONS NOT REQUIRED.

5. "WALL" - WALL DEVICE SWITCH AND ZONE CONTROL. (BASIS OF DESIGN MAKE / MODEL AS INDICATED)
"L" = LOW VOLTAGE PUSH BUTTON WALL STATION, ON/OFF (DLM / LMSW-210)
"LO" = LOW VOLTAGE WALL OCCUPANCY SENSOR WITH PUSH BUTTON, 1-POLE, ON/OFF (DLM / LMDW-101)
"LD" = LOW VOLTAGE PUSH BUTTON WALL STATION, 1-POLE, ON/OFF, RAISE/LOWER DIMMING (DLM / LMSW-211)
"LS" = LOW VOLTAGE PUSH BUTTON WALL STATION, 4 SCENE, ON/OFF, RAISE/LOWER DIMMING (DLM / LMSW-105)
"LP" = LOW VOLTAGE PUSH BUTTON WALL STATION, 4 POLE, ON/OFF, RAISE/LOWER DIMMING (DLM / LMSW-241)
"L4" = LOW VOLTAGE PUSH BUTTON WALL STATION, 4 SCENE (100%, 75%, 50%, 25%, OFF) (DLM / LMSW-250)
"N" = NO WALL SWITCH

LIGHT FIXTURE SCHEDULE GENERAL NOTES:
A. LIGHT FIXTURES INDICATED WITH LETTER "EM" SHALL BE PROVIDED WITH AN EMERGENCY BATTERY PACK, 1400 LUMENS MINIMUM.

LIGHT FIXTURE SCHEDULE KEYED NOTES:
1. VERIFY TRIM FINISH WITH ARCHITECT.

MECHANICAL EQUIPMENT CONNECTION SCHEDULE GENERAL NOTES:
A. COORDINATE CHANGES WITH MECHANICAL EQUIPMENT PROVIDED PRIOR TO INSTALLATION.

MECHANICAL EQUIPMENT CONNECTION KEYED GENERAL NOTES:
1. PROVIDE NEMA 5-20R RECEPTACLE CONNECTED TO SAME CIRCUIT AS RESPECTIVE FAN COIL UNIT FOR CONDENSATE PUMP PROVIDED WITH UNIT.

LIGHTING CONTROL SCHEDULE

TAG ROOM TYPE

DEVICES

SEQUENCE OF OPERATIONOCC DAY LT AUX NETWK WALL

BRK BREAK AREA DT N N Y L4 AUTO ON: UPON OCCUPANCY DETECTION, LIGHTS TO 50%
 WALL DEVICE: PROVIDE HIGH, MED, LOW, AND OFF SCENES

OCC DELAY: 15 MIN DELAY, LIGHTS TO 0%

CNF CONFERENCE ROOM DT N N Y LS MANUAL ON: LIGHTS TO 100%
WALL DEVICE: PROVIDE ON/OFF AND 4 SCENE CONTROL (HIGH, MED, LOW, AND A/V SCENES), AND DIMMING

OCC DELAY: 15 MIN DELAY, LIGHTS TO 0%

COR CORRIDORS DT N N Y L AUTO ON (DURING AFTER HOURS): UPON OCCUPANCY DETECTION, LIGHTS TO 50%
WALL DEVICE: PROVIDE ON/OFF CONTROL
SCHEDULE ON: LIGHTS TO 100% AT 6:00 AM

[AFTER HOURS: LIGHTS TO 0% FROM 10:00 PM]
OCC DELAY: 30 MINUTE DELAY, RETURN TO SCHEDULE

OFC OFFICE DT N N Y LD WALL DEVICE: MANUAL ON TO PREVIOUS LEVEL, AUTO OFF, ON/OFF BUTTON CONTROL AND DIM FORM MIN TO MAX
OCC DELAY: 15 MIN DELAY, LIGHTS TO 0%

OPN OPEN OFFICE DT N N Y LP AUTO ON: UPON OCCUPANCY DETECTION, LIGHTS TO 50%
WALL DEVICE (PROVIDE ON/OFF AND DIM BUTTONS FOR EACH OPEN OFFICE ZONE): PROVIDE ON/OFF CONTROL AND DIM FROM MIN/MAX

OCC DELAY:20 MINUTE DELAY, LIGHTS TO 50%
 [ AFTER HOURS - OCC DELAY: 20 MIN DELAY, LIGHTS TO 0% ]

STG STORAGE IR N N Y LO AUTO ON: UPON OCCUPANCY DETECTION,
WALL DEVICE: PROVIDE ON/OFF CONTROL

OCC DELAY: 5 MINUTE DELAY, LIGHTS TO 0%

MECHANICAL EQUIPMENT CONNECTION SCHEDULE

ITEM DESCRIPTION AMPS KW VA VOLTS PHASE DISC. BY PANEL
CIRCUIT

NO.

CONDUCTORS

NOTES
PHASE NEUTRAL GROUND

CONDUIT
SIZE

FCU-000 FAN COIL UNIT 4.9 A 588 VA 120 V 1 MECH BO 1 12 12 12 3/4" 1

FCU-200 FAN COIL UNIT 4.9 A 588 VA 120 V 1 MECH 2M 25 12 12 12 3/4" 1

FCU-202 FAN COIL UNIT 7.7 A 924 VA 120 V 1 MECH 2M 27 12 12 12 3/4" 1

FCU-203 FAN COIL UNIT 5 A 600 VA 120 V 1 MECH 2M 29 12 12 12 3/4" 1

FCU-204 FAN COIL UNIT 7.7 A 924 VA 120 V 1 MECH 2M 31 12 12 12 3/4" 1

FCU-205 FAN COIL UNIT 5 A 600 VA 120 V 1 MECH 2M 33 12 12 12 3/4" 1

FCU-206 FAN COIL UNIT 7.7 A 924 VA 120 V 1 MECH 2M 35 12 12 12 3/4" 1

FCU-207 FAN COIL UNIT 5 A 600 VA 120 V 1 MECH 2M 37 12 12 12 3/4" 1

FCU-208 FAN COIL UNIT 7.7 A 924 VA 120 V 1 MECH 2M 39 12 12 12 3/4" 1

FCU-209 FAN COIL UNIT 7.7 A 924 VA 120 V 1 MECH 2M 41 12 12 12 3/4" 1

FCU-210 FAN COIL UNIT 7.7 A 924 VA 120 V 1 MECH 2M 12 12 12 12 3/4" 1

FCU-211 FAN COIL UNIT 4.9 A 588 VA 120 V 1 MECH 2M 24 12 12 12 3/4" 1

FCU-212 FAN COIL UNIT 5 A 600 VA 120 V 1 MECH 2M 26 12 12 12 3/4" 1

FCU-213 FAN COIL UNIT 4.9 A 588 VA 120 V 1 MECH 2M 28 12 12 12 3/4" 1

FCU-214 FAN COIL UNIT 7.7 A 924 VA 120 V 1 MECH 2M 30 12 12 12 3/4" 1

FCU-215 FAN COIL UNIT 4.9 A 588 VA 120 V 1 MECH 2M 32 12 12 12 3/4" 1

FCU-216 FAN COIL UNIT 5 A 600 VA 120 V 1 MECH 2M 34 12 12 12 3/4" 1

FCU-217 FAN COIL UNIT 7.7 A 924 VA 120 V 1 MECH 2M 36 12 12 12 3/4" 1

FCU-218 FAN COIL UNIT 7.7 A 924 VA 120 V 1 MECH 2M 38 12 12 12 3/4" 1

FCU-219 FAN COIL UNIT 4.9 A 588 VA 120 V 1 MECH 2M 40 12 12 12 3/4" 1

FCU-220 FAN COIL UNIT 7.7 A 924 VA 120 V 1 MECH 2M 42 12 12 12 3/4" 1

LIGHTING FIXTURE SCHEDULE

FIXTURE
TYPE DESCRIPTION

BASIS-OF-DESIGN
MANUFACTURER

BASIS-OF-DESIGN
MODEL ALTERNATE MANUFACTURERS

LAMP
APPARENT

LOAD

VOLTAGE MOUNTING NOTESLUMENS CCT CRI INPUT POWER

D1 SURFACE DOWNLIGHT - 5" HALO SMD6R129SWHE LITHONIA, JUNO, ELCO 700 3500 K 90 10 VA 120 V SURFACE 1

P1 SUSPENDED 4' STRIP LIGHT METALUX 4SNX-51SL-LW-UNV-L835-
CD1-U

COLUMBIA, HE WILLIAMS, LITHONIA,
ESI LIGHTING

5000 3500 K 80 35 VA 120 V CHAIN HUNG

P1EM SUSPENDED 4' STRIP LIGHT METALUX 4SNX-51SL-LW-UNV-L835-
CD1-EL10WSD0FKO-U

COLUMBIA, HE WILLIAMS, LITHONIA,
ESI LIGHTING

5000 3500 K 80 35 VA 120 V CHAIN HUNG

R1 RECESSED 2X4 VOLUMETRIC TROFFER METALUX 24CZ2-60-UNV-L835-CD1-
U

COLUMBIA, HE WILLIAMS, LITHONIA,
ESI LIGHTING

6000 3500 K 80 47 VA 120 V RECESSED

R1EM RECESSED 2X4 VOLUMETRIC TROFFER METALUX 24CZ2-60-UNV-EL14W-L83
5-CD1-U

COLUMBIA, HE WILLIAMS, LITHONIA,
ESI LIGHTING

6000 3500 K 80 47 VA 120 V RECESSED

X1 EXIT SIGN - RED LETTERING, SINGLE FACE SURE-LITES APX7RG COLUMBIA, HE WILLIAMS, LITHONIA,
EMERGENSEE

3200 K 5 VA 120 V UNIVERSAL

X2 EXIT SIGN - RED LETTERING, DOUBLE FACE SURE-LITES APX7RG COLUMBIA, HE WILLIAMS, LITHONIA,
EMERGENSEE

3200 K 5 VA 120 V UNIVERSAL

EXN - EXISTING BREAKER, NEW LOAD

EX - EXISTING BREAKER

ERMS - ENERGY REDUCING MAINTENANCE SWITCH

RED - RED IDENTIFICATION FOR FIRE ALARM BRANCH CIRCUITS

HPL- PADLOCK ATTACHMENT TO LOCK C/B HANDLE IN OPEN POSITION

HLO - HANDLE LOCK ON  DEVICE FOR CIRCUIT BREAKER

GFPE - GROUND FAULT PROTECTION EQUIPMENT CIRCUIT BREAKER

Receptacle 43180 VA 61.58% 26590 VA GFCI - GROUND FAULT CIRCUIT INTERRUPTING TYPE CIRCUIT...

Power 0 VA 0.00% 0 VA BMS# - ROUTE CIRCUIT THROUGH BUILDING MANAGEMENT SYSTEM

Other 12960 VA 100.00% 12960 VA MAXIMUM DEMAND: 47.4975 132 CZ# - CONTROL ZONE NUMBER FOR REMOTE CONTROL

Lighting 6358 VA 125.00% 7948 VA CONNECTED LOAD: 62.498 173 AFCI - ARC FAULT CIRCUIT INTERRUPTION TYPE CIRCUIT BREAKER

LOAD
CLASSIFICATIONS

CONNECTE
D (VA)

DEMAND
FACTOR

DEMAND
(VA)

NOTES:

AMPS 178 AMPS 162 AMPS 185

KVA 21.081 KVA 19.453 KVA 21.964

SPACE -- 1 83 -- 0 84 -- -- -- --

SPACE -- 1 81 -- 0 82 -- -- -- --

SPACE -- 1 79 -- 0 80 3 150 A SPARE EX

EX SPARE 20 A 1 77 0 -- 78 1 -- SPACE

EXN R: RM 205.1 NORTH COUNTER 4 20 A 1 75 180 -- 76 1 -- SPACE

EXN R: RM 205.1 NORTH COUNTER 3 20 A 1 73 180 -- 74 1 -- SPACE

EXN R: RM 205.1 NORTH COUNTER 2 20 A 1 71 180 1080 72 1 20 A RM 202.1 SYSTEM FURNITURE 3D EXN

EXN R: RM 205.1 NORTH COUNTER 1 20 A 1 69 180 1080 70 1 20 A RM 202.1 SYSTEM FURNITURE 3C EXN

EXN R: RM 201.5 20 A 1 67 1260 1080 68 1 20 A RM 202.1 SYSTEM FURNITURE 3B EXN

EXN R: RM 201.4 20 A 1 65 1260 1080 66 1 20 A RM 202.1 SYSTEM FURNITURE 3A EXN

EXN R: RM 201.3 20 A 1 63 1260 1080 64 1 20 A RM 202.1 SYSTEM FURNITURE 2D EXN

EXN R: RM 201.1 20 A 1 61 1080 1080 62 1 20 A RM 202.1 SYSTEM FURNITURE 2C EXN

EXN R: RM 201.2 20 A 1 59 1080 1080 60 1 20 A RM 202.1 SYSTEM FURNITURE 2B EXN

EXN R: RM 200.1 WEST 20 A 1 57 720 1080 58 1 20 A RM 202.1 SYSTEM FURNITURE 2A EXN

EXN R: RM 202.2 20 A 1 55 1260 1080 56 1 20 A RM 202.1 SYSTEM FURNITURE 1D EXN

EXN R: RM 202.3 20 A 1 53 1260 1080 54 1 20 A RM 202.1 SYSTEM FURNITURE 1C EXN

EXN R: RM 202.1 20 A 1 51 900 1080 52 1 20 A RM 202.1 SYSTEM FURNITURE 1B EXN

EXN R: RM 205.1 WEST 20 A 1 49 360 1080 50 1 20 A RM 202.1 SYSTEM FURNITURE 1A EXN

EXN R: RM 205.1 EAST 20 A 1 47 720 0 48 -- -- -- --

EXN R: RM 205.1 FB TV 20 A 1 45 900 0 46 -- -- -- --

EXN R: RM 200 EAST 20 A 1 43 720 0 44 3 30 A SPD EX

EXN R: RM 206.2 20 A 1 41 1260 540 42 1 20 A R: RM 204.1 TV EXN

EXN R: RM 206.1 (FUTURE OFFICE) 20 A 1 39 720 540 40 1 20 A R: RM 204.1 EXN

EXN R: RM 206.1 20 A 1 37 720 0 38 1 20 A SPARE EX

EXN R: RM 206.3 20 A 1 35 1260 360 36 1 20 A R: RM 206.1 PRINTER EXN

EXN R: RM 202.1 PRINTER 20 A 1 33 360 180 34 1 20 A R: RM 203 COFFE BAR 2 EXN

EXN L: RM 201.2, 202.1, 202.2, 202.3 20 A 1 31 1363 180 32 1 20 A R: RM 203 COFFE BAR 1 EXN

EXN L: RM 201.1, 201.3, 201.4, 201.5 20 A 1 29 1692 360 30 1 20 A R: RM 201.1 PRINTER EXN

EXN L: RM 200, 200B, 200D, 203.1, 204.1,... 20 A 1 27 1253 1500 28 1 20 A R: RM 203 MICROWAVE 3 GFCI

EXN L: RM 206.1, 206.2, 206.3 20 A 1 25 1598 1500 26 1 20 A R: RM 203 MICROWAVE 2 GFCI

EX R: RM 206 RUNWAY RECEPTACLE 20 A 1 23 360 1500 24 1 20 A R: RM 203 MICROWAVE 1 GFCI

EX R: RM 206 INTERCOM SYSTEM EQUIP. 20 A 1 21 180 1500 22 1 20 A R: RM 203 COUNTER 4 EXN

EX R: RM 206 WEST 20 A 1 19 1000 1500 20 1 20 A R: RM 203 COUNTER 3 EXN

EX R: RM 206 SOUTHWEST 20 A 1 17 1000 1500 18 1 20 A R: RM 203 COUNTER 2 EXN

EX R: RM 206 SOUTHEAST 20 A 1 15 1000 1500 16 1 20 A R: RM 203 COUNTER 1 EXN

EX R: RM 206 EAST 20 A 1 13 1000 1500 14 1 20 A R: RM 203 FRIDGE 2 GFCI

EX R: RM 206 NORTH 20 A 1 11 1000 1500 12 1 20 A R: RM 203 FRIDGE 1 GFCI

EX R: RM 200 EWC 20 A 1 9 1000 540 10 1 20 A R: RM 203 EXN

EX R: RM 207 MINI-FRIDGE 20 A 1 7 1000 0 8 1 20 A SNAC PANEL RM 206 EX

EX R: RM 207 20 A 1 5 360 452 6 1 20 A L: RM 204, 205, 206, 207, 208 EX

EX R: RM 200, 205.1, 208 20 A 1 3 720 0 4 1 20 A LIGHTING CONTROL POWER EX

EX R: RM 204 20 A 1 1 180 360 2 1 20 A R: ROOF EX

NOTE LOAD DESCRIPTION AMP P
CKT.
NO.

A B C
CKT.
NO.

P AMP LOAD DESCRIPTION NOTE

PANEL SECTIONS 2

FED FROM MSB MINIMUM KAIC 10K NO. OF POLES 84

MCB OR MLO 225 A MCB BRANCH MOUNTING SURFACE

VOLTAGE 208Y/120V 3PH PHASE BUS RATING 225 A LOCATION

PANEL 2L

EXN - EXISTING BREAKER, NEW LOAD

EX - EXISTING BREAKER

ERMS - ENERGY REDUCING MAINTENANCE SWITCH

RED - RED IDENTIFICATION FOR FIRE ALARM BRANCH CIRCUITS

HPL- PADLOCK ATTACHMENT TO LOCK C/B HANDLE IN OPEN POSITION

HLO - HANDLE LOCK ON  DEVICE FOR CIRCUIT BREAKER

GFPE - GROUND FAULT PROTECTION EQUIPMENT CIRCUIT BREAKER

Other 37537 VA 100.00% 37537 VA GFCI - GROUND FAULT CIRCUIT INTERRUPTING TYPE CIRCUIT...

Motor 6840 VA 121.93% 8340 VA BMS# - ROUTE CIRCUIT THROUGH BUILDING MANAGEMENT SYSTEM

Heating 2208 VA 100.00% 2208 VA MAXIMUM DEMAND: 81.569 226 CZ# - CONTROL ZONE NUMBER FOR REMOTE CONTROL

HVAC 33484 VA 100.00% 33484 VA CONNECTED LOAD: 80.069 222 AFCI - ARC FAULT CIRCUIT INTERRUPTION TYPE CIRCUIT BREAKER

LOAD
CLASSIFICATIONS

CONNECTE
D (VA)

DEMAND
FACTOR

DEMAND
(VA)

NOTES:

AMPS 248 AMPS 198 AMPS 228

KVA 29.331 KVA 23.819 KVA 26.919

SPACE -- 1 83 -- 0 84 -- -- -- --

SPACE -- 1 81 -- 0 82 -- -- -- --

SPACE -- 1 79 -- 0 80 3 150 A SPARE

EX SPARE 20 A 1 77 0 -- 78 1 -- SPACE

EX SPARE 20 A 1 75 0 -- 76 1 -- SPACE

EX SPARE 0 A 1 73 0 -- 74 1 -- SPACE

EXN RM 201.1 SYSTEM FURNITURE 3D 20 A 1 71 1080 1080 72 1 20 A RM 206.1 SYSTEM FURNITURE 3D EXN

EXN RM 201.1 SYSTEM FURNITURE 3C 20 A 1 69 1080 1080 70 1 20 A RM 206.1 SYSTEM FURNITURE 3C EXN

EXN RM 201.1 SYSTEM FURNITURE 3B 20 A 1 67 1080 1080 68 1 20 A RM 206.1 SYSTEM FURNITURE 3B EXN

EXN RM 201.1 SYSTEM FURNITURE 3A 20 A 1 65 1080 1080 66 1 20 A RM 206.1 SYSTEM FURNITURE 3A EXN

EXN RM 201.1 SYSTEM FURNITURE 2D 20 A 1 63 1080 1080 64 1 20 A RM 206.1 SYSTEM FURNITURE 2D EXN

EXN RM 201.1 SYSTEM FURNITURE 2C 20 A 1 61 1080 1080 62 1 20 A RM 206.1 SYSTEM FURNITURE 2C EXN

EXN RM 201.1 SYSTEM FURNITURE 2B 20 A 1 59 1080 1080 60 1 20 A RM 206.1 SYSTEM FURNITURE 2B EXN

EXN RM 201.1 SYSTEM FURNITURE 2A 20 A 1 57 1080 1080 58 1 20 A RM 206.1 SYSTEM FURNITURE 2A EXN

EXN RM 201.1 SYSTEM FURNITURE 1D 20 A 1 55 1080 1080 56 1 20 A RM 206.1 SYSTEM FURNITURE 1D EXN

EXN RM 201.1 SYSTEM FURNITURE 1C 20 A 1 53 1080 1080 54 1 20 A RM 206.1 SYSTEM FURNITURE 1C EXN

EXN RM 201.1 SYSTEM FURNITURE 1B 20 A 1 51 1080 1080 52 1 20 A RM 206.1 SYSTEM FURNITURE 1B EXN

EXN RM 201.1 SYSTEM FURNITURE 1A 20 A 1 49 1080 1080 50 1 20 A RM 206.1 SYSTEM FURNITURE 1A EXN

-- -- -- -- 47 0 500 48 1 20 A DOOR 201.3 ADA OPERATOR EXN

-- -- -- -- 45 0 500 46 1 20 A DOOR 201.2 ADA OPERATOR EXN

EX SPD 30 A 3 43 0 500 44 1 20 A DOOR 201.1 ADA OPERATOR EXN

EXN FCU-209 RM 201.1 15 A 1 41 924 924 42 1 15 A FCU-220 RM 206.1 EXN

EXN FCU-208 RM 201.1 15 A 1 39 924 588 40 1 15 A FCU-219 RM 206.1 EXN

EXN FCU-207 RM 201.1 15 A 1 37 600 924 38 1 15 A FCU-218 RM 206.1 EXN

EXN FCU-206 RM 201.1 15 A 1 35 924 924 36 1 15 A FCU-217 RM 206.1 EXN

EXN FCU-205 RM 202.1 15 A 1 33 600 600 34 1 15 A FCU-216 RM 206.1 EXN

EXN FCU-204 RM 202.1 15 A 1 31 924 588 32 1 15 A FCU-215 RM 200D EXN

EXN FCU-203 RM 202.1 15 A 1 29 600 924 30 1 15 A FCU-214 RM 205.1 EXN

EXN FCU-202 RM 202.1 15 A 1 27 924 588 28 1 15 A FCU-213 RM 204.1 EXN

EXN FCU-200 RM 200 15 A 1 25 588 600 26 1 15 A FCU-212 RM 203.1 EXN

EXN DOOR 205, 208 ADA OPERATOR 20 A 1 23 1000 588 24 1 15 A FCU-211 RM 200B EXN

EX FIRE SMOKE DAMPERS 20 A 1 21 0 0 22 1 15 A R: ROOFTOP EX

EX HEAT TRACE (CR) 20 A 1 19 888 888 20 1 20 A HEAT TRACE (CS) EX

-- -- -- -- 17 3039 2000 18 -- -- -- --

-- -- -- -- 15 3039 2000 16 -- -- -- --

EX CT-1 50 A 3 13 3039 2000 14 3 40 A CT-1 BASIN HEATER EX

EX HEAT TRACE 20 A 1 11 432 924 12 1 15 A FCU-210 RM 201.1 EXN

EX SPARE 20 A 1 9 0 840 10 1 15 A FCU-202 RM 221 EX

-- -- -- -- 7 2288 2288 8 -- -- -- --

EX SSCU-3, SSIU-3 30 A 2 5 2288 2288 6 2 30 A SSCU-4, SSIU-4 EX

-- -- -- -- 3 2288 2288 4 -- -- -- --

EX SSCU-2, SSIU-2 30 A 2 1 2288 2288 2 2 30 A SSCU-1, SSIU-1 EX

NOTE LOAD DESCRIPTION AMP P
CKT.
NO.

A B C
CKT.
NO.

P AMP LOAD DESCRIPTION NOTE

PANEL SECTIONS 2

FED FROM MSB MINIMUM KAIC 10K NO. OF POLES 84

MCB OR MLO 300 A MCB BRANCH MOUNTING SURFACE

VOLTAGE 208Y/120V 3PH PHASE BUS RATING 300 A LOCATION

PANEL 2M

REVISIONS SCHEDULE

MARK DATE DESCRIPTION

1 06/16/2026 Addendum 2

NOTE: FOR SYSTEMS FURNITURE CIRCUITS SHARING A NEUTRAL WIRE, TIE CIRCUIT BREAKERS TOGETHER WITH A CIRCUIT BREAKER HANDLE-TIE.

NOTE: FOR SYSTEMS FURNITURE CIRCUITS SHARING A NEUTRAL WIRE, TIE CIRCUIT BREAKERS TOGETHER WITH A CIRCUIT BREAKER HANDLE-TIE.

1
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