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DATE:  October 22nd, 2026 
 
 
FROM:  The Schemmer Associates 

1044 North 115th Street, Suite 300 
Omaha, Nebraska   68154-4436 
Phone:  (402) 493-4800 
Telefax:  (402) 493-7951 
Direct:   (402) 431-6333 (Architect) 

 
 
TO:  ALL PLANHOLDERS 
 
 
RE:  Addendum No. 3 to the Construction Documents for: 

NORTHERN PONCA TRIBE 

MAINTENANCE BUILDING RENOVATION 

Schemmer Project No. 011127.001 
 
 
 
This Addendum is issued by the Architect to all Plan Holders.  This Addendum shall be made a 
part of the Contract Documents. 
 
This addendum consists of three (3) pages of written addendum items, including this page, and 
eight (8) pages of Attachments. 
 
THE SCHEMMER ASSOCIATES INC.
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CHANGES TO THE SPECIFICATIONS 
 

SECTION 00-0102 – PROJECT INFORMATION 

a. Refer to Paragraph #1.05(D), Bid Due Date.  Change last sentence to read: “11-
13-2026, before 1:00pm local standard time at the project location at 10635 Birch 
Street, Omaha, Nebraska.”   

 

SECTION 00-1113 – ADVERTISEMENT FOR BIDS 

a. Refer to Paragraph #1.04(A), Potential Bidders.  Change last sentence to read: 
“Before 1:00pm local standard time on the 13th of November 2026.”  

b. Refer to Paragraphs # 1.04(E) and (F).  A scan of Davis-Bacon wage rates, 
current as of May 18, 2026, has been furnished by the Owner and is hereby issued 
with this Addendum #3. 

 

SECTION 00-2113 – INSTRUCTIONS TO BIDDERS 

a. Refer to Paragraphs #1.11(A), AWARD OF CONTRACT AND INDIAN 
PREFERENCE USED IN THE AWARD, paragraph #1.12, SECTION 7(B) LEGAL 
REQUIREMENTS, paragraph 1.13, PRE-QUALIFICATION OF BIDDERS SEEKING 
INDIAN PREFERENCE, and paragraph #1.14, STATEMENTS REGARDING INDIAN 
PREFERENCE IN SUBCONTRACTING, EMPLOYMENT AND TRAINING.  A list of 
pre-qualified Native American-owned Subcontractors has been provided by the 
Owner, and is hereby issued with this Addendum #3. 

b. Refer to Paragraph 2.01(A), BID SUBMISSION.  Replace the entire paragraph A 
with the following: 
“Bids signed and under seal, executed and dated will be received at the Lobby of the 
project site building located at 10635 Birch Street, Omaha, NE 68134, before 1:00pm 
local standard time on November 13th, 2026.  The Owner will receive Bidding 
materials between 12:30pm and 1:00pm and Bids will be time-stamped.” 

c. Refer to Paragraph #4.02, PREBID CONFERENCE.  A list of Attendees at this 
conference has been provided and is hereby issued with this Addendum #3. 

d. Refer to Paragraph #6.01(C), SUBMISSION PROCEDURE.  Change the wording 
in the sentence to read: 
“Bidders should deliver their sealed Bids to the Project address at 10635 Birch Street 
Omaha, NE  68134 in a manner guaranteed to be received by the date and time of 
the collection deadline.  The Owner will receive Bidding materials between 12:30pm 
and 1:00pm, and Bids received will be time-stamped.  All sealed Bids will then be 
publicly opened at 1:00pm and read aloud.” 
 

SECTION 00-3100 – AVAILABLE PROJECT INFORMATION 

a. Refer to Paragraph 3.01(B)(2), OBTAINMENT OF PERMITS.  Point of 
clarification:  A question was asked at the Pre-Bid Meeting regarding the 
payment of “Capital Improvement Fees”, which are due prior to receipt of 
Building Permit; Item #2 states “Pay required fees”. 

 
SECTION 01-1000 – SUMMARY 

a. Refer to Paragraphs #1.06(B)(3), Owner Occupancy.  Owner will endeavor to 
open the barricaded entrance at the southwest corner of the property for use by their 
vehicles only.  Contractors should make every effort to maintain an unobstructed 
route for Owner use to the existing Maintenance Garage doors on the south side of 
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the building. 
 

SECTION 01-4533 – CODE-REQUIRED SPECIAL INSPECTIONS AND PROCEDURES 

a. Point of clarification:  Contractor shall arrange and pay for all materials testing 
required by other parts of these Drawings and Specifications not strictly 
described under this section.  

 

 

Please acknowledge receipt of this Addendum #3 on your bid form. 

 

Respectfully Submitted, 

 

SCHEMMER ASSOCIATES 

  

BY:   

              

 Curtis Field, AIA 

 

Attachments:  

 Davis-Bacon Wage Rates (current as of 5/18/26 - 5 sheets, 8 ½” x 11”) 

 Owner’s list of pre-qualified Native American-owned Subcontractors (1 sheet, 8 ½” x 11”) 

 List of Pre-Bid Conference Attendees ( 1 sheet, 8 ½” x 11”) 

  
 
 
 END OF ADDENDUM NO. 3 
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NORTHERN PONCA MAINTENANCE BUILDING ADDITION 
10635 Birch Street, Omaha, NE 

 

PREBID CONFERENCE ATTENDANCE 

October 21st, 2026 – 9:00am 

 

ATTENDEES - PLEASE PRINT CLEARLY: 

NAME COMPANY E-MAIL  

George Turner Sampson Construction george.turner@sampson-construction.com 

Chris Nielson Fauss Construction chris@faussconstruction.com 

Earl Snider Snider Construction earl@sniderconstruct.com 

Marcus Rand Peitzmeier Demolition marcus.rand@peitzdemo.com 

Zach Mart Elkhorn West Construction zach@elkhornwest.com 

Justin Schulz BIC bids@bicconstruction.com 

Kayla Butler Kingery Construction kaylab@kccobuilders.com 

Jack Potzner Kehm Contractors jack@kehmcontractors.com 

Grant Skierka Prime Connected gskierka@primeconnected.com 

Cody Gardner Midwest Erectors cody@midwesterectors.com 

Derek Schmitz Sand Creek Construction Company Dschmitz@sandcreekcc.com 

Ilanna Fern Meco-Henne Construction estimating@mecohenne.com 

Mel McGinnis DR Anderson Constructors bids@dranderson.com 

Matt Hansen Dicon bid@dicon.com 

Heath Hargens Miller Electric heath.hargens@millerelect.com 

   

   

   

   

   

   

   

   

   

   


