

## addendum

---

**addendum no.** 01

**date:** 11/26/2012

**bid date:** 12/04/2012

**project name:** OPS Electrical / Data Upgrades Infrastructure Upgrade - Package C

**project no:** 12258

---

This addendum is hereby made a part of the contract documents to the same extent as if it were originally included therein. Contract documents shall be considered modified or revised as hereinafter described.

### ***electrical and telecom items***

1. Pre Bid sign in sheet is attached.
2. Sheet e3.1 - Floor Plan - Area 'A' - Power - Ponca Elementary
  - a. Provide one (1) 2" C. from IT Closet 14 tight to ceiling through Art Storage 16 and down to tunnel in PE Storage 18. Route with existing 4" C. to tunnel.
  - b. Remove and re-install four (4) ceiling speakers in Lobby 54 to accommodate installation of new ceiling.
3. Sheet t2.2 - Floor Plan - Area 'B' - Telecommunications - Florence Elementary
  - a. Delete reference to flagnote 3 in IT Closet 124. Existing ground bar shall remain as-is.

***end of addendum***



morrisseyengineering,inc.

p: 402. 491. 4144 f: 402. 491. 4146  
www.morrisseyengineering.com

date NOVEMBER 20, 2012  
job OPS ELECTRICAL DATA -- PACKAGE C  
job no. 12258

PRE BFD SIGN-IN

<u>NAME</u>	<u>COMPANY</u>	<u>PHONE</u>	<u>EMAIL</u>
ANDY LANG	MEI	402-491-4144	alang@morrisseyengineering.com
JEL WILKINSON	BAXTER KENWORTHY	402-932-3235	JWILKINSON@ BAXTERKENWORTHY.COM
BRIAN SUNKUP	KWE ASSOC.	402-453-2255	brian.sunkup@kweassociates.com
ERIC ROARK	LUC	402-333-2111	ERIC.ROARK@LUCMAHA.COM
RUSS WILLIAMSON	CECM	402-510-9736	rwilliamson@common wealthelectric.com
Doug Marchand	Elkhorn West	402-315-9557	Rodney@elkhornwest.com
JOHN BRENNAN	OPS		
Jeremy Madson	OPS		
Tim Zona	OPS		