

ADDENDUM NO. 1

PROJECT NAME: Devaney Sports Center New Siding
UNL PROJECT NUMBER: C100P100

CONSULTANT: The Clark Enersen Partners
ADDRESS: 1010 Lincoln Mall, Suite 200
Lincoln, NE 68508

DATE OF ISSUANCE: March 11, 2013
DATE OF BID OPENING: March 19, 2013

The bid documents dated **February 22, 2013**, for the above referenced project are amended by this addendum.

NOTICE: This Addendum is issued to all interested prospective bidders as an amendment to the project manual or other parts of the bidding (contract) documents for the above named project. Reference to this Addendum must be included in the Bid proposal. The information contained herein shall be fully incorporated into the contract documents as though originally included therein.

MODIFICATIONS TO THE PROJECT MANUAL:

GENERAL

Item 1-1: Section 01 23 00 - Alternates

- A. Refer to Schedule of Alternates, Alternate No. 1, note that the elevation references should be 5/A2.1 and 8/A2.1 not 4/A2.1 and 7/A2.1 as noted.
- B. Refer to Schedule of Alternates, Add Alternate No. 2. Provide an alternate cost to provide a self-adhered breathable sheet membrane air barrier system (equal to Vapro Shield SA) in lieu of fluid-applied membrane air barrier.

ARCHITECTURAL

Specifications

Item 1-2: Section 07 27 26 – Fluid- Applied Membrane Air Barriers

Refer to section 2.3, A, 1, subject to compliance with the requirements of the section, add the following as acceptable manufacturers.

1. Prosoco Inc. CAT5
2. TK Products, TK-Airmax 2104 Vapor Permeable (note section 3.5, B, 1)

ADDENDUM NO.

Project Name: Devaney Sports Center New Siding

Project Number: C100P100

2 of 2

Item 1-3: Section 07 42 13 – Metal Wall Panels

Refer to section 2.2, A, subject to compliance with the requirements of the section, add the following as acceptable manufacturers.

1. Firestone Metal Products, Una-Clad Delta Concealed Fastener Panels CFP-12, CFP-12B, CFP-12F.
2. Morin Metal Panels, X-12, XB-12, XC-12

Item 1-4: Section 07 42 43 – Aluminum Composite Panels

Refer to section 2.1, A, subject to compliance with the requirements of the section, add the following as acceptable manufacturers.

1. Firestone Metal Products, Series 1200
2. Sobotec Ltd., SL2000
3. TFC, Series 2000

Drawings

Item 1-5: Sheet A2.1 – Exterior Elevations

Refer to GENERAL NOTES. Add the following notes.

7. Screws may not penetrate the existing siding and protrude through the interior surface within 10' of the bleachers or anywhere else that people may access.

8. If any new fastener penetrates the interior surface, that fastener shall be painted white to match adjacent surfaces.

END OF ADDENDUM NO. 1

Pre-Bid MEETING

Project Name: Bob Devaney Center
 New Siding – Phase 1
 Project Number: C100P100

FP&C Project Manager Bern Hottovy
 Location: Bob Devaney Center UNL
 Date: Feb 6, 2013 Time: 3:30pm

ATTENDEES:

NAME	ORGANIZATION	PHONE	E-mail
<u>Tracy Stabe</u>	<u>Dirley Busham</u>	<u>402-610-7459</u>	<u>tracy.stabe.dbi@gmail.com</u>
<u>Justin Riley</u>	<u>JRS Roofing Inc.</u>	<u>402-641-4253</u>	<u>justin@jrsroof.com</u>
<u>Larry Brown</u>	<u>Scott Ent</u>	<u>402-571-2364</u>	<u>larrybrown@scottent.com</u>
<u>John Berglund</u>	<u>Scott Enterprises</u>	<u>402-571-2364</u>	<u>jberglund@scottent.com</u>
<u>SEAN WULLER</u>	<u>HAUSMANN CONSTRUCTION</u>	<u>402-438-3230</u>	<u>SEANW@HAUSMANN CONSTRUCTION.COM</u>
<u>MIKE MCKEE</u>	<u>MCKEE ELECTRIC CO</u>	<u>402-430-6924</u>	<u>MMCKEE55@GMAIL.COM MCKEEELECTR</u>
<u>Eric Neff</u>	<u>NGL Group, Inc</u>	<u>402-261-5189</u>	<u>eneff@nglgroupinc.com</u>
<u>NATHAN N. MITTER</u>	<u>AW'S NEBRASKA</u>	<u>402-305-3950</u>	<u>nmitter@archwell.com</u>
<u>Maarti Thorne</u>	<u>Athletics</u>		<u>mthorne@huskers.com</u>
<u>John Ingram</u>	<u>Athletics</u>		<u>jingram@huskers.com</u>
<u>SHANE NICKELSON</u>	<u>TCEP</u>		<u>SNICKELSON@CLARKENERSEN.COM</u>

Pre-Bid MEETING

Project Name: Bob Devaney Center
New Siding - Phase 1
 Project Number: C100P100

FP&C Project Manager Bern Hottovy
 Location: Bob Devaney Center UNL
 Date: Feb 6, 2013 Time: 3:30pm

ATTENDEES:

<u>NAME</u>	<u>ORGANIZATION</u>	<u>PHONE</u>	<u>E-mail</u>
<u>Steve Hennes</u>	<u>Kingery Const</u>	<u>402 465 4400</u>	<u>shennes@kingery.com</u>
<u>Aaron Wubbel</u>	<u>Weathercraft Co. of Lincoln</u>	<u>402 450-5215</u>	<u>KenH@weathercraft.us</u>
<u>Brian Clinton</u>	<u>Cheever Constr</u>	<u>402 432-7034</u>	<u>bclinton@cheeverconstruction.com</u>
<u>PANDY BANNER</u>	<u>ELKHORN WEST CONSTR.</u>	<u>402-315-9557</u>	<u>Pandy.B@ElkhornWest.com</u>
<u>TIM RYAN</u>	<u>TEP</u>	<u>477 9291</u>	<u>tim.ryan@elsterenergy.com</u>