

Bid Tabulation Sheet

<u>Bidders</u>	<u>Bid Bond</u>	<u>Bid Bulletins Received</u>	<u>Completion Date</u>	<u>Base Bid</u>
Bennett Construction Bertrand, NE	X	1, 2, 3	60 Days	173,360.98
Farris Construction Company Hastings, NE	X	1, 2, 3	60 Days	209,492.00
RMV Construction Kearney, NE	X	1, 2, 3	60 Days	163,500.00
Rogge General Contractors Inc. Lincoln, NE				

Case Work

<u>Book Shelves</u>				
Dowhower	-	1, 2, 3	32 Days	32,618.00
CSI	-	1, 2, 3	60 Days	19,864.00
Farris	-	1, 2, 3	60 Days	75,089.00
<u>Other</u>				
Dowhower	-	1, 2, 3	32 Days	11,985.00
Farris	-	1, 2, 3	60 Days	24,697.00