

# SCHEMMER

ARCHITECTS | ENGINEERS | PLANNERS

**PROJECT:**

Lower Bennett Rehabilitation Phase IV

Schemmer Project No. 05950.005

City Project No. FY14-10

## ADDENDUM NO. 1

BID LETTING DATE: April 11, 2013

THE FOLLOWING CHANGES ARE HEREBY MADE TO THE CONTRACT DOCUMENTS:

**Changes to Plans:**

Item # 1 – Sheet C.02

Add the following to Reference Note 2-6. The Fly ash shall be incorporated at a rate of 120# per square yard.

Item #2 – Sheet D.08


a. The attached sheets labeled Exhibit A are included as reference. The contractor will be required to keep all construction activity within the easement and right of entry area. No exceptions are allowed.

b. A tree in the front yard of 205 Lake Street will need to be removed for storm sewer construction.

This Addendum is issued by the Engineer and shall be made a part of the Contract Documents. Acknowledge receipt of this Addendum in the space provided in the Bidding Documents. Failure to do so may subject bidder to disqualification.

**ISSUED BY:**

By:



Randy FehI P.E.  
Project Manager

Date:

4-4-13



