

Date: April 19, 2013

**PROJECT:**

First Presbyterian Church-Portico Enclosure  
216 South 34<sup>th</sup> Street  
Omaha, Nebraska 68131

JJA Project: 3415  
DRAWINGS & SPECIFICATIONS  
Dated 1/7/13

**The Drawings and Specifications for the above referenced project are hereby amended and the following changes shall be made part of the Contract Documents.**

ARCHITECTURAL

**ITEM #1** Refer to Addendum #1, Items 4 & 5, and to the Drawings, Sheet A1.1, Floor Plan

A. Add the following hardware to Door #104:

<u>Qty</u>	<u>Description</u>	<u>Catalog Number</u>	<u>Finish</u>	<u>Mfr</u>
1 EA	KICK DOWN HOLDER	FS452-5	US5	IVES
1 EA	KICK-PLATE	6 X 16 B & S GA. (0.062)	US5	Brookline

B. As a matter of clarification, all hardware for Door #104, including the automatic door operator, shall be included as part of the base bid.

**ITEM #2** Refer to the Drawings, Sheet A1.1, Floor Plan; Sheet A3.2, Section 1/A3.2 and Sheet A 3.3, Section 6/A3.3.

A. The existing arch between Vestibule #101 and Portico #100 is shown to be raised. As a matter of clarification, the brick above the arch shall be toothed into the existing brick, as the new arch is constructed as shown on the drawings.

**ITEM #3** Refer to the Drawings, Sheet A3.3, Section 1/A3.3.

A. There are two layers of fire-rated gypsum board shown above the top of the housing of the fire curtain to be installed in Portico #100. Furr down the gypsum board 3/4 inch to allow electrical conduit to pass over the fire-rated enclosure at the fire door.

ELECTRICAL

**ITEM #4** Refer to the Drawings, Sheet E1.1.

A. At Narthex Door #104, provide a connection to the specified motorized door operator, using 2 #12 & #12 ground in 1/2" conduit. Provide motor rated toggle disconnect and connect circuit to Panel "A". Run conduit under the Vestibule #101 floor, through foundation wall, up through the narthex floor and then up the side of the wood trim at Door #104 with surface raceway to operator.

B. Thermostat for EF-3, 4 (reference Sheet M1.1). Electrical Contractor to install conduit and surface raceway for thermostat. Wiring by Mechanical Contractor.

**ADDENDUM #2**

**Date: April 19, 2013**

**PROJECT:**

**First Presbyterian Church-Portico Enclosure  
216 South 34<sup>th</sup> Street  
Omaha, Nebraska 68131**

**JACKSON-JACKSON & ASSOCIATES, INC.**

**1905 N. 81<sup>ST</sup> Street  
Omaha, NE 68114**

**JJA Project: 3415  
DRAWINGS & SPECIFICATIONS  
Dated 1/7/13**

- C. Refer to the Electrical Demolition Plan. As a matter of clarification, remove existing light fixtures as part of Alternate #2.

**ITEM #5**

Refer to the Drawings, Sheet E2.1.

- A. Refer to Sheet Note 3: Add "Provide a new custom dead-front cover from Square D to match existing interior." Reference attached photos of existing panel and enclosure.

END OF ADDENDUM #2

**DANGER**  
⚡  
⚡  
**DANGER**

Res  
Life  
Res  
Life  
Res  
Life  
5th  
Incl

Apt

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42

1500

FAN  
MURRAY  
HIGH  
OFF  
LOW

LOAD CENTER

NO.	DESCRIPTION	AMPS	PHASE	WIRING	TERMINALS	REMARKS
1	...	...	...	...	...	...
2	...	...	...	...	...	...
3	...	...	...	...	...	...
4	...	...	...	...	...	...
5	...	...	...	...	...	...
6	...	...	...	...	...	...
7	...	...	...	...	...	...
8	...	...	...	...	...	...
9	...	...	...	...	...	...
10	...	...	...	...	...	...
11	...	...	...	...	...	...
12	...	...	...	...	...	...
13	...	...	...	...	...	...
14	...	...	...	...	...	...
15	...	...	...	...	...	...
16	...	...	...	...	...	...
17	...	...	...	...	...	...
18	...	...	...	...	...	...
19	...	...	...	...	...	...
20	...	...	...	...	...	...
21	...	...	...	...	...	...
22	...	...	...	...	...	...
23	...	...	...	...	...	...
24	...	...	...	...	...	...
25	...	...	...	...	...	...
26	...	...	...	...	...	...
27	...	...	...	...	...	...
28	...	...	...	...	...	...
29	...	...	...	...	...	...
30	...	...	...	...	...	...
31	...	...	...	...	...	...
32	...	...	...	...	...	...
33	...	...	...	...	...	...
34	...	...	...	...	...	...
35	...	...	...	...	...	...
36	...	...	...	...	...	...
37	...	...	...	...	...	...
38	...	...	...	...	...	...
39	...	...	...	...	...	...
40	...	...	...	...	...	...
41	...	...	...	...	...	...
42	...	...	...	...	...	...
43	...	...	...	...	...	...
44	...	...	...	...	...	...
45	...	...	...	...	...	...
46	...	...	...	...	...	...
47	...	...	...	...	...	...
48	...	...	...	...	...	...
49	...	...	...	...	...	...
50	...	...	...	...	...	...

