

HAMPTON COMMERCIAL CONSTRUCTION, INC.
3701 Union Drive, Suite 100
Lincoln, NE 68516
www.hampton1.com
(402)489-8858 • (402)489-9287 FAX



HAMPTON
CONSTRUCTION

PROJECT

Name Capital Career Center
Owner SCC
Bids Due 3/13/2014 Time 2:00 p.m.

ADDENDUM

Number 3

DATE

Issued 3/7/2014
Bid Date Change Yes X No New Bid Date

DRAWINGS

Drawings Issued? Yes X No

REMARKS

INCLUDED: 1 page of text from Hampton Commercial Construction
 1 page of Unit price document from Hampton Commercial Construction

REMINDER: Bids are to be delivered at:

 LPS Facilities & Maintenance Department
 800 S 24th Street
 Lincoln, NE 68510

CAPITAL CAREER CENTER
8800 O STREET
LINCOLN, NE

ADDENDUM #3 – PART 1
Bid Package 1

March 7, 2014

The following changes have been made in the Contract Documents; and insofar as the Contract Documents are inconsistent therewith, the changes mentioned hereinafter shall govern:

BIDDING AND CONTRACT DOCUMENTS

SECTION 00 2200 – BID FORM

1. Contract CCC 23.1 – Geothermal System
 - a) Contractor is to provide a unit price to eliminate one entire header run including all wells, lateral piping, backfill and testing and associated other work to the interior of the basement as indicated. Supplemental unit price sheet is attached.

SECTION 01 2200 – UNIT PRICES

1. Page 2 – Paragraph 1.06 Schedule of Unit Prices
 - a) Add item 'W' - Provide a unit price to eliminate one entire header run including all wells, lateral piping, backfill and testing and associated other work to the interior of the basement as indicated.

PLANS

1. Sheets C2.1 & C3.1
 - a) Drawing scale is 1" = 50' not 1" = 40' as indicated.

HAMPTON COMMERCIAL CONSTRUCTION, INC.

3701 Union Drive, Suite 100

Lincoln, NE 68516

www.hampton1.com

(402)489-8858 • (402)489-9287 F A X



HAMPTON
CONSTRUCTION

SOUTHEAST COMMUNITY COLLEGE AREA – CAPITAL CAREER CENTER
BID FORM SUPPLEMENT PER ADDENDUM #3

UNIT PRICES

Units

Add

Deduct

Description: Contract CCC 23.1 – GEOTHERMAL SYSTEM

2. Eliminate one entire header run including all wells, lateral piping, backfill and testing and associated other work to the interior of the basement as indicated

EA
