

ADDENDUM NO. 1
TO PLANS, SPECIFICATIONS AND CONTRACT DOCUMENTS

TO: ALL PLANHOLDERS AND PROSPECTIVE BIDDERS

FOR: GENEVA YOUTH REHABILITATION CENTER
TUNNEL REPAIR
LRA JOB NO. 0115115.01-020

OWNER: STATE OF NEBRASKA, DAS/STATE BUILDING DIVISION

ENGINEER: LAMP, RYNEARSON & ASSOCIATES, INC.
14710 WEST DODGE ROAD, SUITE 100
OMAHA, NEBRASKA 68154-2027

DATE: JUNE 2, 2016

The following changes, corrections, clarifications, and additions shall be made to the Specifications and Contract Documents for the above-named project and shall be as binding as if incorporated in the original Contract Documents. The Contractor shall acquaint himself with all aspects of this Addendum.

All other provisions and stipulations of the Contract Documents remain in effect as originally issued.

The Contractor shall acknowledge receipt of all addenda on the Proposal Form.

The following shall be modified, or added to as follows:

CONTRACT DOCUMENTS

The bid date of the project has been delayed nine weeks. Replace the date shown in the Advertisement for Bids from Tuesday, June 7, 2016, to the **NEW BID DATE OF TUESDAY, AUGUST 9, 2016.**

END OF ADDENDUM

Sincerely,

LAMP RYNEARSON


John M. Hill, P.E.
Structural Group Manager