



DATE ISSUED January 20, 2017

ADDENDUM # 1

ENGINEER Engineering Technologies, Inc.
825 M Street, Suite 200
Lincoln, NE 68508

PROJECT North Star / Southwest HS AHU Replacement

ETI PROJECT # 2016-158

The Architect issues this Addendum to all known bidders before receipt of proposals. Bidder shall acknowledge the receipt of this addendum on their proposal sheet and all information contained herein shall become a part of the contract documents.

ADDENDUM:

GENERAL ITEMS

- 1. Pre-Bid Meeting Sign-In Sheet
A. Sign-In sheet is attached.

PRIOR APPROVAL – MECHANICAL

- 1. The following manufacturers have received prior approval for bidding purposes subject to shop drawing review:
A. List Equipment Here List Manufacturer Here
Heat pump Carrier
Flow Control Valves Nexus

SPECIFICATIONS – GENERAL

- 1. Section 01 7419 – Construction Waste Management
A. More detail about the waste management requirements was requested at the pre-bid meeting. Contractors shall provide a dumpster for general trash on the project. Contractor will be responsible for recycling of any miscellaneous metal on the project including but not limited to the AHU and piping that is removed. Proceeds for recycling shall be returned to the owner per typical LPS requirements.

DRAWINGS – ELECTRICAL

- 1. Sheet E100 Lower Level / Main Level - Electrical
A. It was noted during the pre-bid meeting that there is not enough space in Panel HBLA at either school to add the required circuits/breakers. The electrical contractor shall remove the existing AHU #4 circuit breaker in Panel HBLA at each school to gain enough space for the new breakers and shall return the existing 60A/3P breaker from the AHU to the owner.
B. At North Star, with the existing 60A/3P breaker removed, Panel HBLA will have enough space for the new 70A/3P breaker and the 15A/3P breaker.
C. At Southwest, with the existing 60A/3P breaker removed, Panel HBLA will have enough space for the new 70A/3P breaker but the 15A/3P breaker will need to be installed at the adjacent panel HBLB.

END OF ADDENDUM



Project: NS & SW Media ATU
 Subject: Sign In
 Project No: _____ Date: 1/17/17
 ETI Employee: _____

- Bryan Rahn	ETI	
- John Cooper	NIPCO Mech.	402-477-2608
- Shane Brown	FALCON	402-525-4669
- Adam Nielsen	MMC	402-215-2202
Troy Foster	CHA	402-464-3159
Amie Lockard	McLARKINS	402-610-2076
Steve Fickelberg	KE Flex	402-889-7917
Carl Ewing	Rasmussen	402-981-3012
Gene Benes	Benesthgart	402-783-2046
Adam Cheever	CCG	402-329-9397
KEVIN HEER	DICKER HINDS MURK	402-641-4880
Kelly Schroer	Kidwell	402-817-3475
Steve DeGrosso	LPS	402-436-1072
ANTHONY JENNA	TOBIAN	402-580-2746
Kurt SANDER	WALDMAN	402-616-4221
Ty D	ETI	402-476-1273
Charles Allen	TOBIAN	402-580-4487