

# ADDENDUM



**Date:** 11/30/2017

**Project:** NCCW Chiller Addition  
A1107 Recharge Rd  
York, NE

**To:** Nate Bornemeier  
801 W. Prospector Pl., Bldg #1,  
Lincoln, NE 68522

**Project No.:** 17114

**Addendum No.:** 1

**CC:**

## CHANGES TO PROJECT DRAWINGS

*All work shall be in accordance with the terms, stipulations, and conditions of the original contract.*

### General

1. **Sign in sheet – See attached PDF**
2. **Unloading** – Owner can provide the use of a small forklift to unload small equipment and materials from trucks including pumps. This shall be closely coordinated with the owner. This will not include the chiller or large bundles of heavy piping.
3. **Additional Site visits / pictures** – Please coordinate through Kyle Wilkinson with AES.

**By:**  
Kyle Wilkinson

**Date:**  
11/30/2017

# SIGN-IN SHEET



## NCCW Chiller Pre-Bid Meeting

11/28/2017 10:00AM

Name (Please Print)	Representing	Contact Information
Adam Nielsen	MMC	Phone #: 402-215-2202 Email: anielson@mmccontractors.com
Nate Bornemeier	DCS Eng	Phone #: Email: nathen.bornemeier@nebraska.gov
Tim Aenos	McCormick HVAC	Phone #: 402-362-4156 Email: MCCORMICKSHVAC@GMAIL.COM
Kip Uden	Uden Plumbing	Phone #: 402-463-4974 Email: Uden 402@windstream.net
Mike Roth	Ryan Assoc	Phone #: 402-440-1120 Email: mroth@ryangrp.com
		Phone #: Email:
		Phone #: Email:
		Phone #: Email:
		Phone #: Email:
		Phone #: Email:
		Phone #: Email:

# SIGN-IN SHEET



## NCCW Chiller Pre-Bid Meeting

11/28/2017 10:00AM

Name (Please Print)	Representing	Contact Information
SHANE TUKER	HAYES MECHANICAL	Phone #: 402-321-2860
		Email: STUKER@HAYESMECHANICAL.COM
M. Kew Snieewski	Shanahan Mech & Elec	Phone #: 402 616 5542
		Email: m.kew@smeval.com
Frank McGargill	Siemens	Phone #: 402 657-1217
		Email: frank.mcGargill_JR@siemens.com
Alex Patterson	RYAN + Assoc.	Phone #: 402-297-7194
		Email: apatterson@ryangrp.com
		Phone #:
		Email:
		Phone #:
		Email:
		Phone #:
		Email:
		Phone #:
		Email:
		Phone #:
		Email:
		Phone #:
		Email: